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Dr.YSR HORTICULTURAL UNIVERSITY 
 VENKATARAMANNAGUDEM, TADEPALLEGUDEM 

 W.G.DIST-534101 
 
 
 
 

TENDER SCHEDULE 
 
 

NAME OF THE WORK: SUPPLY AND ERRECTION OF 4NOS OF 400AMPS AIR 

BREAK SWITCHES ALONG 2.80KM 11KV HT LINE AT UNIVERSITY CAMPUS, 

DR.YSRHU, VENKATARAMANNAGUDEM, WEST GODAVARI DISTRICT 

 

Name of the Contractor: ……………………………………………………………………… 

Address : 

……………………………………………………………………………………………. 

       

……………………………………………………………………………………………. 
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OFFICE OF THE ESTATE OFFICER 
ADMINSTRATIVE OFFICE, VENKATARAMANNAGUDEM 

 
 
 
 
 

TENDER SCHEDULE 
 
 
 
 
 

The schedule contains 2 Pages 

 

 
 
 
Tender Notice No.06/HU/EO/TN/2020-21, DT.25.06.2020 
 
 
Name of the work: Supply and errection of 4Nos of 400Amps Air Break Switches  
                             along 2.80Km 11KV HT line at University campus, Dr.YSRHU,  
                             venkataramannagudem, West Godavari District 
 
 
Tender schedule issued to: 
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Division      : VENKATARAMANNAGUDEM 

 

Estimate Contract Value  : Rs.85,682/- 

 

Earnest Money Deposit   : Rs.860/- 

  

Cost of Tender Schedule   : Rs.100/- 

 

EMD at the time of Agreement  :  Rs.1300/- 

 

 

CONTRACTOR      ESTATE OFFICER 

 

 

FOR OFFICE USE ONLY 

Date of Opening of Tender   :  
 
Whether received in proper form  : 
 
Whether EMD Paid    : 
 
If paid DD No.     : 
 
Name of Branch     : 
 
Date of payment     : 
 
Amount Paid     : 
 
GST Registration No.    : 
 
PAN Number     : 
 
Opened by signature    : 
 
Name       : 
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1.0 TENDER NOTICE 
 

1.0 Sealed tenders will be received by the Estate Officer, Dr.YSRHU, 

Venkataramannagudem from the contractors Registered as class (Civil) as per G.O. Ms. 

No. 521, Irrigation (PW) dt. 10-12-1984 or as per G.O. Ms. No. 22, T (R&B) dt. 6-2-1998 

or as per G.O. Ms No. 132, T (R&B) dt. 11-8-1998  or as per G.O. Ms. No. 178   I & CAD 

Dept. Dt. 27-9-1997 or as per G.O. Ms. No. 8, TR & B Dept. Dt. 8-1-2003  or as per 

G.O. Ms No. 94 I&CAD (PW-CAD) Dept. Dt. 1-7-2003 for the work Supply and errection 

of 4Nos of 400Amps Air Break Switches along 2.80Km 11KV HT line at University 

campus, Dr.YSRHU, venkataramannagudem, West Godavari District 

1.1 Contactors may take Tender Schedules and other information related to the 
Tender from the Office of the Estate Officer, Dr.YSRHU, Admin.Office, 
V.R.Gudem, Tadepalligudem, W.G.District during the office hours. 

1.2 The Contactors shall deposit the sealed tenders in the tender box kept at the 
office of the Estate Officer, Dr.YSRHU, Admin.Office, V.R.Gudem, 
Tadepalligudem, W.G.District at any working days from 11.00 AM to 4.00AM. 

1.3 The tender will be opened by the Estate Officer or his authorized 
representative 09.07.2020 at 4:00 PM in the presence of tenders or their 
authorized representatives. 

1.4 Form of Contract  :   L. S. 

1.5 Period of completion :  One(1) Month 

1.6 Cost of tender Schedule is Rs.100/- (Non-Refundable) be paid by the way of 
Crossed Demand Draft in favour of Executive Engineer, Dr.YSRHU, 
Venkataramannagudem, Tadepalligudem. 

1.7 Obtaining tender schedule by post and depositing tenders by post shall be at 
the risk a responsibility of the applicant. In case of loss and delays in 
transits of having tender schedule and receiving of tender schedule by post 
the same is to be borne by the contractor and the tender opening authority 
will not be responsible for consideration of any tender received by him at the 
expiry date and the time fixed for receipt of tenders. 

1.8 Identity card of the contractor issued at the time of registration should 
invariably be produced by the contractor eligible class for issue of tender 
schedule and also at the time of submission of tenders, failing which the 
tender schedule will not be issued nor tender accepted. Contractors may 
Know tender documents free of cost from Office of the Estate Officer. 
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1.9 However the contractor can authorize any other person for receipt of 
tender schedule for submission of tenders by enclosing the identity card 
and authorization letter duly attested by the signature of the person 
deputed. 

1.10 The tenderers or their agents are expected to be present at the time of 
opening of tenders. The tenders receiving office will, on opening of the 
tender, prepare a statement of the attested and unattested corrections, in 
presence of the tenderers. If any of the tenderers or their agents find 
inconvenient to present at the time then in this case the tender receiving 
officer will on opening the tender of the absentee tenderer make out 
statement of the unattested corrections and communicate it to him. 
Absentee tenderer shall then accept the statement of corrections without 
any questions whatsoever. 

1.11 (a) If due to any reason the office happens to remain closed on the last date 
for receipt of applications for issue of tender schedule as specified in 
Tender Notice the applications for issued tender schedules will be received 
on the next working day upto the same time and venue the tenders 
received and opened on the next working day after closure of issue of 
schedules at the time specified in Tender Notice. 

          (B) If due to any reason the office happens to remain closed on the last 
date for receipt of tenders as specified in Tender Notice the tenders will be 
received on the next working day at the same time and the tenders will be 
opened on the next working day to the day specified in Tender Notice. 

1.12 The tender schedule shall not be transferable. 

1.13 Tender signed on behalf of GPF holder will be rejected. 

2.0         Procedure for submission of Tenders 

2.1 The contractor may submit the tenders during working hours on any 
working day from the date of publishing the tender notice upto the last 
date and time of receipt of tenders indicated in the tender notice at the 
office of the Estate Officer. Tenders may be submitted by the contractor 
either in person or through any agent or by post. In case of submission of 
tenders by post, the risk and responsibility for either less or delays in 
trsnsit of the same is to be borne by the contractor and the tender opening 
authority will not consider any tender received by him, after the expiry of 
time and date fixed for receipt of tender. 

2.2 a) the contractors should procure required materials from the quarries’ of his 
choose as per the specification mentioned in the tender schedules. 
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b) The contractor has to make his own arrangements for procurement/ supply 
and use of all construction materials including steel cement, bitumen and 
blasting materials etc., 

2.3 In case of ambiguity in regard to conditions and qualification criteria and 
other related matters if any with the tenders the decision taken by the estate 
officer shall be final.  

2.4 If the tenderer procure false registration, he/she is subject to be disqualified 
for misleading in producing such false documents. In addition to above even 
while execution of work, if found that the contractor has produced false/fake 
certificates, he/she will be back listed and work will be taken over invoking 
clause 60(a) of PS to APSS.  

2.5 Sealing of covers: The covers should be closed with gum and tape, the 
tenders shall be considered as unseale and rejected. 

2.6 Further amount @ 7.5% as F.S.D. according to clause 68 of the standard 
preliminary specifications of the A.P.S.S. shall be retained as security for the 
due fulfillment of this contract while paying bills for the work done. 

3.0 Payment of and EMD: 
 
3.1 EMD at the time of issuing tender schedule: 
Each tenderer must pay along with the application, a sum of Rs.860/- (1% of 
ECV) through crossed demand Draft drawn in any nationalized bank payable at 
Andhra Bank, Tadepalligudem in favour of the Executive Engineer, Dr.YSRHU, 
Venkataramannagudem, Tadepalligudem. 
 
3.2 Once the contractor buys the tender schedule he shall not be permitted to 
return the schedule. After buying the tender – schedule if the contractor do stent 
tender for the work, his EMD shall be forfeited to the university. 
      
3.3.      E.M.D. for successful tenderer: 

The EMD will be retained in the case of the successful tenderer  and will 
not carry any interest and the successful tenderer should pay the balance 
E.M.D. at present rates at the time of signing the agreement for 1 ½ % of 
ECV through Crossed  Demand Draft drawn in any Nationalized Bank 
payable at Andhra Bank, Venkataramannagudem in favour of the 
Executive Engineer, Dr.YSRHU, Venkataramannagudem Division. 
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4.0 VALIDITY OF TENDERS:  

         4.1 The tenders will be decided within a period of three months from the 
last date prescribed for receipt of tenders and decision regarding 
acceptance of tender will be intimated within the said period. 

         4.2 During the above mentioned period no plea by the tenderer for any sort 
of modification of tender based upon or arising of any ailed mistake or any 
other reasons will be entertained. 

         4.3 When the tenderer is under consideration the EMD by the tenderer will 
be forfeited to the university in the event of such tenderer either modifying 
or withdrawing tender at his instance within the said validity period.   

5.0 Signing of Agreement 

5.1When  the  tender  is  to be accepted,  the  tenderer  whose  tender  is  
under consideration, shall, attend the Estate Officer's Office on the date 
intimated to him in writing.  He  shall  also  upon  an  intimation  given  to  
him  by  the Estate Officer acceptance of his  tender  make  payment of  
the balance EMD as in 3.2 above and  sign an agreement in the  
proper  departmental  form  for  the  due fulfillment of this  contract. 
Failure to attend the Estate Officer's office by the  date fixed in the written 
 intimation to enter into the required agreement shall entail forfeiture 
of EMD. 

The written agreement to be entered into between the contractor and the 
University  shall    be the foundation  of the  rights of both the  parties 
and  contract  shall not  be  deemed to be complete until the agreement 
has first been signed by the contractor  and then by the proper  officer 
authorized  to enter into the contract on behalf of the  University. 

5.2 Tenders must be submitted in sealed covers and should be addressed 
to the estate officer and the name of the tenderer with address and the 
name of the work should be noted on the tender cover. 

 5.3 Handing over of site: The date of concluding the agreement is the 
date of Handing over of site. 

6.0  RETURN OF E.M.D. TO UNSUCCESSFUL TENDERER 

The earnest money deposit will be refunded to the unsuccessful tenderer 
by registered post  

at the expiry of the period of validity of tender or the entrustment of the 
work to the successful Tenderer whichever earlier. 

7.0  CONTRACTOR TO SIGN THE A.P.S.S. 

7.1 The tenderer shall examine closely the Andhra Pradesh standard 
specifications and also the standard Preliminary specifications contained 
therein, and sign the  Estate Officer’s office copy of the Andhra Pradesh 
standard specifications and its addenda volume in token of such study 
before submitting his tender unit rates which shall be for finished work in 
site. He shall also carefully study the drawings and additional 
specifications and all documents which form part of the agreement to be 
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entered into by the accepted tenderer. The A.P.S.S. and other documents 
connected with the tender such as specification plans, descriptive 
specification sheet regarding materials, etc., can be seen at any time 
during working hours on all working days in the office of the Estate 
Officer, Dr.YSRHU, Venkataramannagudem. All the agreements will be 
read with A.P .S.S. 

The tenderers attention is directed to the requirements for the 
material under clause "Materials and workman “ship in the preliminary 
specification" Material confirming to the Indian Standard Specifications 
shall be used on the work, and the tenderer shall quote his offer 
accordingly.       

8.0  INSPECTION OF SITE AND QUARRIES BY THE TENDERER 

Every tenderer is expected before filling his tender to inspect the site of 
proposed work. The best class of materials are to be obtained from the 
quarries of his choice confirming to specifications mentioned in the Tender 
Schedules. In every case, the materials must comply with the relevant 
standard laboratory tests. Samples of materials called for in standard 
specifications or as required by the Executive Engineer’s approval before 
supply to site of work begins. 

 

9.0 DEFECTS LIABILITY PERIOD AND OTHER CLAUSES OF A.P.S.S. 

9.1  The tenderer's particular attention is drawn to the section and clauses in 
the standard  preliminary specification dealing with. 

1.  Test, Inspection and rejection of defective materials and work. 

2.  Carriage 

3.  Construction plant 

4.  Water and lighting 

5.  Cleaning up during progress and for delivery 

6.  Accidents 

7.  Delays 

8.  Particulars of payment 

9.  Defects liability 

10. Standard preliminary specifications regarding payment of 
seigniorage charges royalties and tools etc. 

9.2   The defect liability period is 24 months for the work. The tenderer should 
closely read all the specifications clauses which govern the work for which 
he is tendering.  

 

 
 

 

 



CONTRACTOR                                                 11                                              ESTATE OFFICER
    
 

 
10.0       SCHEDULE OF QUANTITIES 

 
10.1 Bill of Quantities called Schedule “A”. It shall be explicitly understood that 

the Tender Inviting Officer does not accept any responsibility for the 
correctness or completeness of: this schedule “A’’  and this schedule '’A" is 
liable to alterations by omissions,   deductions or additions at the 
discretion of the Estate Officer or as set forth in the conditions of the 
contract. The Schedule “A" shall contain the items of work indicated as 
part -I and LS provisions as part-II. The percentage quoted by the 
contractor shall   be applicable only to part-I.     However,   the provisions 
contained in the part-II will be operated basing on the conditions provided 
in the Tender Document.     The tenderers will have to state clearly their 
willingness to execute the work at certain specific percentage of excess or 
less or at par of the ECV indicated in Part-I at the space provided therein 
Schedule “A".     The L.S. amounts indicated in part-II are maximum 
reimbursable amounts.     The tenderer should however quote his 
lumpsum tender based on this schedule of quantities.     He should quote 
his offer as a overall   tender percentage.     The over all   tender percentage 
should be written both in words and figures.     The bid offers i.e. 
percentage shall be written both in figures and words legibly and free from 
erasures, over writings or corrections of figures.   Corrections where 
unavoidable should be made by crossing out, and rewriting duly initialing 
with date. 

If there is any difference between the figures and wording, the 
percentage quoted in words will prevail.   
 

10.2 The Schedule-A    contains not only the quantities but also the rates 
worked out by the Department and the amount for each item and total   
value of the estimated contract.   The tenderer should workout his own 
rates keeping in view the work,   site conditions and quote his overall  
tender percentage with which he intends  to  execute the work. 

           

10.3 The offer shall be for the whole work and not for individual items/part of 
the work. 
 
10.4 All  duties, taxes and other levies payable by the contractor as per 

State/Central Government /  University rules,   shall   be included in the 
tender percentage quoted by the tenderer,   however keeping in view the 
maximum reimbursable amounts specified in Part-II of Price bid. 

10.5 The  tendered  contract  amount  as  computed  based  on  overall  tender 
percentage is subject to  variation during the performance of the contract 
in accordance with variation in quantities  etc. 
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11.0 CONDITIONAL TENDER 
 Tenders not submitted in proper form or in due time will be rejected, 

alterations which are made by the tenderer in the tender schedule, the 
conditions of the contract the drawings, specification accompanying the 
same will not be entertained and if any such alterations are made the 
tenders will be rejected.  

12.0  SUB LETTING THE WORKS BY THE CONTRACTORS 
If the prime contractor desires to sub-let a part of the work, he should 
submit the same at the time of filling tenders itself or during execution, 
giving the name of the proposed Sub-Contractor, along with details of his 
qualification and experience. The Tender Accepting Authority should verify 
the experience of the Sub Contractor and if the Sub-Contractor satisfies 
the qualification criteria in proportion to the value of work proposed to be 
sub-let, he may permit the same. The total value of works to be awarded 
on sub-letting shall not exceed 50% of contract value.  

The extent of subletting shall be added to the experience of the sub-
contractor and to that extent deducted from that of the main contractor. 

13.0  If further necessary information, is required, the Estate Officer / Executive 
Engineer will furnish such information. But it must be clearly understood 
that the tenders must be received in order, and according to instructions. 

14.0  RIGHT OF REJECTION OF TENDER 

14.1  Tenders with an excess of 5% the estimated rates shall be summarily 
rejected. However the Estate Officer, DrYSRHU, Venkataramannagudem 
reserves the right to reject any or all the tenders without assigning any 
reason whatsoever. 

No Negotiations will be entertained. 

14.2  The contract is liable for cancellation, if either the contractor himself or 
any of his employees is found to be a Gazette Officer, who retired from 
Government service and had not obtained permission from the 
Government for taking up employment within a period of two years from 
the date of retirement. 

14.3  A contractor shall not be eligible to tender for works in a division where 
any of his relatives are employed in the rank of Assistant Engineer or 
Assistant Executive Engineer and above of the Engineering side and a 
Divisional Accounts Officer and above in the administrative side. The 
tenderer shall intimate the names of persons who are working in the 
division in any capacity or who are subsequently employed. He shall also 
furnish a list of Non-Gazetted Public Works Department Employees related 
to him. Failure to furnish such information shall render him liable from 
the list of registered contractors and his contract is liable for cancellation. 
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List of Near relatives: 

1. Sons Stepsons, Daughters & Step daughters 
2. Son-in-law and Daughter-in-law 
3. Brother-in-law and sister-in-law 
4. Brothers and Sisters 
5. Father and Mother 
6. Wife and Husband 
7. Father-in-law and Mother-in-law 
8. Nephew, Nieces, Uncles and Aunts 
9. Cousins. 

          10. Person residing with the contractor 

14.4  If The tenders received are found to have abnormally high percentage or 
within the permissible ceiling limits prescribed but under collusion due to 
unethical practices adopted at the time of tendering process shall be 
summarily rejected. 

15.0  RIGHT TO OMIT ONE OR MORE ITEMS 

The Department shall have the right to omit one or more items put in the 
tender either before or after an agreement for the work is entered into. 

16.0  CONTRACTOR RATES INCLUSIVE OF ROYALTIES 

It shall be understood and agreed that contractors offer is to include 
royalties and costs arising form patent trade marks and copy rights in any 
way involved in the work whenever  the contractor requires to use any 
design device, materials or process covered by letter of  patent or copy of 
right, tenderer shall indemnify and save the University from any all claims 
for the infringement by reason of the use of such patented design divide 
material or process to be performed under the contact and indemnify the 
University for any costs, expenses and damage which the department may 
be obliged to pay by reason of any such infringement at any time during 
the prosecution or after the completion of the work. 

17.0  PERSONNEL OF CONTRACTOR 

17.1  The successful tenderer shall have to employ the following technical staff 
on full time basis to be available at site 

From Rs. 50,000/- to Rs. 1 ,00,000/-  One I. T .I. candidate 

Between Rs. 1.00 Lakh and Rs. 5.00 Lakhs  One Diploma holder 

Between Rs. 5.00 Lakhs and Rs. 15.00 Lakhs   One Graduate    
Engineer or Diploma          
Holders. 

Above Rs. 15.0 Lakhs                                  One Graduate Engineer and 
 one Diploma holder 
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17.2  Mechanical Engineer (Graduates, Diploma holders and I. T .1. candidates 
as the case may be) may be employed to supervise works as per the scale 
prescribed where Civil Engineering personnel are not available. 

17.3  Employment of technical personnel shall be with reference to the estimate 
cost of work put to tender. 

17.4 In case the contractor himself is a Diploma holder / Graduate Engineer, no 
agent need to be appointed to supervise works costing upto Rs. 5.00 
Lakhs/above Rs. 5.00 Lakhs         respectively. Even if the contractor is 
himself a technically qualified person he shall employ technical staff on the 
scale prescribed for supervising works when more than one work is 
undertaken, and if they are beyond a radius of 5 Kms. one or more work 
within a radius of say 5km. shall be treated as a single work for the 
purpose of employment of technical staff. 

 17.5  The appointment of technical staff shall be on full time basis and they 
shall be available at work site whenever required by the Engineer-in-charge 
of the work to take instruction. In case of failure of the contractor to 
employ the technical staff as above, recovery shall be made from his bills at 
the following rates for such periods as the staff is not actually present as 
assessed by the Executive Engineers. 

                    Cost of Work             Rate of Work 

 Between   Rs. 50000/- to Rs. 1,00,000/-  Rs. 200/- per month 

 Between   Rs. 1.00 Lakh and Rs. 5.00 Lakhs   Rs. 400/- per 
month 

 Between   Rs. 5.00 Lakhs and Rs. 15.00 Lakhs  Rs. 600/- per 
month 

 Above       Rs. 15.0 Lakhs   Rs. 1000/- per month 

17.6  The Executive Engineer (Dr.YSRHU) is the sole judge (a) to decide 
whether qualified technical staff is actually supervising the work and (b) to 
decide the actual period of absence of such staff which requires the above 
recovery to be enforced and his decision is final and binding on the 
contractor. 

 

18.0 TIME FOR COMPLETION:-  

The period for completion of work is One month. 

18.1  The attention of the tenderer is directed to the contract requirements as to 
the time beginning the work, the rate of progress and dates for the 
completion of the whole work and its several parts. Time is essence of 
contract. 
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18.2 The following rate progress will be required to be maintained by the 
contractor as a minimum. The date of commencement of this work be the 
date of signing the agreement but not the date of handing over the site. 
Contractor may give a separate time schedule for the completion of the 
whole work and then consideration will be given for accelerated 
programme. It is imperative that the work progress well ahead of the rate of 
progress given below. 

Percentage of work to be completed based on the contract lump sum 
amount within a period of One Month is as follows.            

           10 days   40 %  of the contract value 
           10 days   30% of the contract value 
           10 days   30% of the contract value 
 
  If the contractor fails to adhore the above progress penalty will be imposed as 
per Clause of  A.P.S.S. or as decided by the Estate Officer. 

18.3  Detailed programme in terms of collection of necessary materials & labour 
and in terms of finished items of work, to confirmation of the above rate of 
progress shall be prepared and got approved by the Executive Engineer 
concerned in which shall be strictly adhered to. 

19.0    Commercial Tax 
19.1 Commercial tax during the currency of the contract, the deduction towards 
Andhra Pradesh        
       Commercial Tax which tax @ 5% will be added & deducted at the source 

20.0    Income tax: 

20.1  The Income tax of 2.00 % for firms and 1% for individual Contractor will be 
deducted at source. 

20.2  During the course of the contract periods deduction of income tax at 2.00% 
shall be made from the gross payment of each bill of the contract, the 
contract value of which is in Excess of Rs. 10,000/-. For deduction of tax 
at rates lower than 2.00% procedure stipulated under India Union Section 
194-C (4) of Indian Income tax, 1961 or prevailing at the time of payment 
shall be followed. 

21.0 Discount tenders 

For the tenders quoted less than 25% of the estimated value a Crossed 
Demand Draft for the difference between the tendered amount and 75% of 
the estimate contract value should be submitted at the time of agreement. 

22.0 Measurement and check Measurement 

  Payment for the work done by the contractor will be made for the finished 
work based on the measurement recorded in measurement books by any 
officer of the dept. not lower than a Assistant Engineer and check-measured 
by any officer not lower than a Dy. Exe. Engineer. The measurement shall 
be recorded at various stages of the work while in progress for the proper 
assessment of the quantities of work done and also after work is completed 
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or when the contract is terminated. The contractor shall be present at the 
time of recording of each set of measurement and check-measurement and 
accept them, then and there so as to avoid disputes at a later stage. If the 
contractor is not available at the work spot at the time of recording 
measurements or check-measurements the particulars of the 
measurements shall be signed by the authorised agent of contractor based 
on which the contractor shall accept the set of measurements without any 
further dispute.  

If for any reason the Contractors authorised agent is also not available at 
site and the work spot to be suspended by the Department  representative 
to avoid recording of measurements during the absence of the contractor or 
his authorized representative the department shall not entertain any claim 
from the contractor for any loss incurred by him on this account. The 
contractor shall however note that the department can’t indefinitely wait for 
recording the measurements due to the absence of the contractor and his 
authorised agent and check-measure them even in the absence of the 
contractor after giving in writing a notice of 3 days. Measurements will be 
recorded for finished work for which all tests are conducted and the work is 
done in accordance with A.P .S.S./Most specification. The actual volume of 
stone and aggregate shall be completed after the deducting the following 
percentages from the volume computed by stack measurements.  

 
Standard size of aggregate and 

stone 
 

Percentage reduction in volume 
computed by stack 

measurements to arrive at the 
volume to be paid for 

    Stone        40 

    40 mm and 25 mm      10 

   20mm, 12 mm, 10 mm and 6 mm    05 

    Fine aggregate      NIL 

    Gravel        20 

 

Unless otherwise directed, measurements shall not be taken until sufficient 
quantity of metal for use on the work have been collected and stacked.  
Immediately after measurement the stack shall be marked by whitewash or 
other means as directed by the Engineer-in charge. 

22.0 Conditions on Roof Slabs and Stripping time 

22.1  The R.C.C. slab laid should be leak proof. After observing for two rainy 
seasons if the roof or floor is found to be perfectly leak proof and no 
moisture or dampness is seen underneath at ceiling of the slab, the 
contractor can ask for refund of E.M.D. or F.S.D. from the department. If 
there are any defects noticed after laying of roof they must be attended to 
by the contractor at his own cost. Further the contractor must arrange to 
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get the structure treated as per clause 21 of ISI code no. 456/1964, at his 
own cost, on the instructions of the department. 

     When R.C.C. slab is laid the following tests may be carried out by the 
contractor at  his own cost to prove that the slab is impervious. 

      After the centering is removed and curing period is over the slab shall be 
put to test by pouring water 15 cms. Depth and watched carefully for 
period not less than a week see also condition (f) below. 

If leakage is observed immediate action should be taken to rectify it by the 
contractor at his own cost and again tested to see that there are no 
leakages. 

The officer observing the leakage test shall issue a certificate to this effect 
before final bills is made. 

The variation thickness of R.C.C. roof slab due to varying spans or special 
covering materials should not affect the general roof bed which should be 
uniform unless otherwise shown in drawings or instructed. 

For roof slab to be laid MS hooks to be provided as directed by the 
department for fixing fans and lighting G.I. pipes of 12 mm or 20 mm has 
to be provided in the masonry walls of a concrete at the specified places as 
directed by the department for making electrical wiring. No payment will be 
made to the contractor for these sundry items of work. 

For Roof slab water has to be stagnated for 15 Cms depth for one week to 
test the leakages if any. If there are any leakages, the contractor has to 
rectify the same as directed by the department at the cost of the contractor. 
No payment will be made to the contractor on this account either for 
rectifications thus stagnated. 

23 Striping time 

 Forms shall not be struck until the concrete has reached a strength at 
least twice  
the stress to which the concrete may be subjected at the time of removal of  
formwork. The strength referred to shall be that of concrete using the same  
cement and aggregates, with the same proportions and cured under 
conditions of temperature and moisture similar to these existing on the 
work. Where possible, the formwork shall be left longer as it would assist 
the curing. 

Note 1: In normal circumstances and where ordinary Portland cement is used 
formwork may generally be removed after the expiry of the following 
periods. 

a) Walls, Columns and Vertical faces          24 to 48 hours as may be 
decided                                        of all structural members                
by the Engineer in charge            

  b) Slabs (props left under)               3 days  

 c) Beam soffits (props left under)           7 days 

 d) Removal of props under Slabs                                                                                              
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i) Spanning upto 4.5 Mts.         7 days 

ii) Spanning over 4.5 Mts.        14 days 

 e) Removal of Props under Beams and Arches 

i) Spanning upto 6 Mts.         14 days 

ii) Spanning over 6 Mts.            21 days 

 

For other cements the stripping time recommended for ordinary Portland 
cement may be suitably modified.  

Note 2: The number of props left under their sizes and description shall be such 
as to be able to safely carry the full dead load of the slab, beam or arch as 
the case may be together with any live load likely to occur during curing or 
further construction. All cement concrete shall be machine mixed and 
machine vibrated. 

23.2     The proportions of cement concrete specified in the above schedule are 
nominal and are indication of approximate proportion of cement, fine 
aggregate and coarse aggregate, which may have to be altered suitably at 
site to obtain desired strength and workability. However, the quantity of 
cement shall not be less than specified below. 

        Nominal Mix. Cement in bags of 50 Kgs per one Cubic meter (net) of 
cement concrete 

 a.     1 :1.5:3  8.84 bags of 50 Kgs. 

 b.     1 :2:4  6.62 bags of 50 Kgs. 

 c.     1 :2.5:5  5.30 bags of 50 Kgs 

 d.     1 :3:6  4.42 bags of 50 Kgs. 

 e.     1 :4:8  3.31 bags of 50 Kgs. 

 f.      1:5:10  2.65 bags of 50 Kgs. 

 g.     1 :6:12  2.21 bags of 50 Kgs. 

 h.     1:8:16  1.66 bags of 50 Kgs. 
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23.3  Theoretical requirement of cement of 

 a.         C.R.S. Masonry in C.M. (1 :6)                            1.54 bags per Cum   

 b.  C.R.S. Masonry in C.M. (1 :8)                           1.15 bags per Cum 

 c.  Brick Masonry in C.M.  (1 :4)                             2.02 bags per bag 

 d.  Brick Masonry in C.M   (1:6)                              1.34 bags per Cum 

 e.  Brick Masonry in C.M.  (1 :8)                             1.01 bags per Cum 

 f.  12 mm plastering in C.M. (1:5) & C.M. (1:3)    1.02 bags per 10 Sqm. 

 g.  12 mm plastering in C.M. (1:6) & C.M. (1:4)    0.82 bags per 10 Sqm. 

 h.  20 mm plastering in C.M.!1:6) & C.M. (1:4)     1.15 bags per 10 Sqm. 

 i.  12 mm plastering in C.M. (1 :4)                       1.08 bags per 10 Sqm. 

 j.  12 mm plastering in C.M. (1 :6)                       0.72 bags per 10 Sqm. 

24.0 Construction Materials 

24.1 The contractor has to make his own arrangement for procurement, supply 
and use of all construction materials including cement, steel and blasting 
materials. etc., and compliance of following should be ensured. 

 

a) All materials so procured should confirm to the relevant specifications 
indicated in the tender documents or to alternative standards or 
specifications which are equal or higher in quality than those specified 
subject to Executive Engineer's prior review and written approval 
Difference between the standards specified and the proposed alternatives 
must be fully described by the contractor and submitted to the Executive 
Engineer's at least 30 days prior to the date when the contractor desires 
Executive Engineer's approval. In the event Executive Engineer determines 
that the alternative do not ensure equal or higher quality the same will be 
rejected and the contractor shall comply with the standards set forth 
within the documents. 

24.2  Materials, workmanship, period and certificate of maintenance and 
defect liability quality. 

All materials and workmanship shall be of the respective kinds 
described in the contract and in accordance with Executive Engineer's 
instructions and shall be subjected from time to time to such tests as the 
Executive Engineer may direct at the place of manufacture or fabrication or 
on the site or at such other place or places as may be specified in the 
contract, or at all or any of such places. The contractors shall provide such 
assistance, Instruments, Machines, labour and materials as are normally 
required for examining measuring and testing the work and the quality 
weight or quantity of any materials used and shall supply samples of 
materials before incorporation in the works for testing as may be selected 
and required by the Executive Engineer. 
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24.3  Tests,  inspection of defective materials 
The contractor shall without extra cost provide samples and cooperate in 
the testing of materials. The Executive Engineer shall have access at all 
times to the places of storage and where materials are being manufactured 
and proceeded for use in the works under contract to determine whether 
their manufacture and process are proceeding in Accordance with the 
drawings and specifications. The Executive Engineer shall during the 
progress of the works have power to order in writing from time to time in 
respect of the following. 

a) The removal from the site, within such time or times as may be specified 
in the order, of any materials which in opinion of the Executive Engineer, 
are not in accordance with contract. 

b) The substitution of proper and suitable materials and 

c) The removal and proper re-execution, not with standing of any work 
which in respect of materials or workmanship is not, in the opinion of the 
Executive Engineer, in accordance with contract. 

The contractor shall carry out such order at no extra cost to the Executive 
Engineer. In case of default on the part of the contractor in carrying out 
such order, the Executive Engineer shall be entitled to employ and pay 
other persons to carry out the same and all expenses consequent thereon 
or incidental thereto shall be recoverable from the contractor by Executive 
Engineer or may be deducted by the Executive Engineer from any monies 
due to or which may become due to the contractor. 

In lieu of removing the work or materials no in accordance with the 
contract the Executive Engineer may order such work or materials to 
remain and in that case such may be paid at the reduced rates as may be 
decided by Executive Engineer. However any action by the Executive 
Engineer under this Para shall not any way absolve the contractor from his 
responsibility and liabilities as per condition of contract. 

24.4 CEMENT 

24.4.1 The contractor has to make his own arrangements for the cement 
required for the works subject to the following: 

24.4.2 The contractor shall procure 43 grade ordinary Portland cement 
conforming to IS 8112-1989 or 53 grade OPC as per I.S. 122689-1990 in 
standard packing of 50 kg/bag as fresh as possible from the authorized 
manufacturers / dealers. Cement procured from non B.I.S. license firms 
will not be allowed. The contractor shall make necessary arrangements at 
his own cost to the satisfaction of the Executive Engineer for actual 
weightment of random samples from the available stock. Cement shall be 
got tested as directed by the Executive Engineer at least 15 days in 
advance before the actual use on work.  
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Cement required for the testing shall be conducted in accordance with I.S. 
4031-1968 and I.S. 3535-1986. 

The contractor has to purchase the cement on the name of work and on 
the name of contractor. The cement without mentioning the above two 
names will not be accepted. Vendors test certificate and weighment bills 
are to be furnished to the Executive Engineer. Any quantity purchased 
without test certificates will not be accepted for use on the work. 

24.4.3 a) The contractor should procure the cement required during the 
next 30 days, atleast a fortnight in advance to facilitate conducting test on 
the quality of cement, so brought to site and shall be stored in accordance 
with clause No.112 of APSS. The contractor shall forth with remove from 
the work site any cement that the Engineer-in-charge may disallow for use 
on account of its failure to meet with the required standards.             

b) No cement procured by the contractor shall be used in any work until 
notice has been given by the Executive Engineer, that test results are 
satisfactory. Physical and chemical requirement shall conform to IS:269-
1989. 

 

c) The contractor has to furnish the test certificates and samples for testing 
of each batch and each consignment to the Executive Engineer 
immediately after receipt of cement into the godown for verification an 
testing. 

24.4.4 The estimate contract value includes the provision for construction 
of store shed. The contractor will have to construct sheds at approved 
locations having a capacity for storing cement required for not less than 30 
days use. The Executive Engineer or his representative shall have free 
access to such stores at all times for verification of the stocks received, 
used on works and balance. A stock register should be kept in the store 
shed to facilitate such verification. If any difference is observed based on 
the carriage inwards, carriage outwards, theoretical requirement of cement 
for finished work, the contract will be cancelled and the contractor will be 
black listed. 

24.4.5 The contractor shall further, at all times, satisfy the Executive 
Engineer on demand by production of records and books or by submission 
of returns and other proofs as directed that only the cement tested and 
approved by the Executive Engineer is being used. The contractor shall at 
all times keep his records upto date to enable the Executive Engineer to 
apply such checks as he may desire. 

24.4.6 Cement more than 3 months shall invariably be tested to ascertain 
that it satisfies the acceptability requirements. If any reduction in strength 
of cement is observed in the tests the contractor shall forth with remove 
the respective consignment from the stores. For such rejection/removal no 
claim will be entertained. 
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24.4.7 Usage of cement on works, be it for concrete or for mortar or 
otherwise, should be done only by weight and not by volume. 

24.4.7.1 CEMENT STORAGE : Recommendations of stacking and storage 
of cement at  site  shall be as per IS:4082-1977. 

Cement bags shall be stored in dry, weather proof godowns, adequate 
precautions shall be taken to ensure stacking of cement bags in such as 
to keep them about 150mm 200mm clear above floor and 250mm to 
300mm clear of walls. 

The height to stack shall not ordinarily be more than 10 bags and in no 
case more than 15 bags (except for very short periods) to prevent 
possibility of lumping up under pressure. Cement bag shall be stacked 
in a manner to facilitate their removal and use in the order in which 
they are received. Cement shall be stored at the work site in such a 
manner as to prevent deterioration to moisture. Cement which has 
become caked or other wise damaged by getting wet or for any other 
reason shall on no account be used on the work.If cement is not 
properly stored as specified above, the contractor will not be allowed to 
use the cement for the work. 

24.5     STEEL : 

The Contractor shall procure (MS)  mild steel reinforcement bars, high yield 
strength deformed (HYSD) bars, rods and structural steel, etc., required for 
the works, only from the main or secondary producers manufactured steel 
to the prescribed specifications of Bureau of Indian Standards of equivalent 
and licensed to affix ISI of other standards of equivalent certificates marks 
and acceptable to the Executive Engineer. Necessary ISI test certificates are 
to be produced to Executive Engineer before use on works. The original 
bills of procurement should be submitted to the Executive Engineer for 
making payment of the item. 

24.5.1 The various types for steel conform to relevant I.S. specifications as 
provided in A.P.S.S.No.126. 

24.5.2 The contractor has to make his own arrangements for procurement 
of tested steel required for the work. Steel for use in head works, major 
bridges/buildings, water supply schemes and major structures on main 
canals, branch canals, etc., shall invariably be procured from main 
manufacturers. Test certificates conforming to I.S.No.1788-1985 are tobe 
furnished to the Executive Engineer before using the steel on works. The 
HYSD steel (IS:786-1985) bars should have TOR mark. 

24.5.3 The contractor has to purchase the steel on the name of work and 
no the name of contractor and furnish the same to Executive Engineer. The 
steel with out mentioning the above two names will not be accepted. 
Vendors test certificate and weighment bills are to be furnished to the 
Executive Engineer any quantity purchased without test certificates will 
not be accepted for use on the works. 
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24.5.4 If any difference is observed based on carriage inwards, carriage out 
wards theretical requirement of steel for finished work, the contract will be 
cancelled and the contractor will be black listed. 

24.5.5 The diameter and weight of steel should be as per I.S.1786-1985 or 
relevant I.S. specification with subsequent revisions from time to time. 

--------------------------------------------------------------------------------------------
---- 
S.No.   Diameter of rod of rod          Sectional weight in Kilogram per 

                                                   Running meter both for MS AND TMT 
                                                           steel 

--------------------------------------------------------------------------------------------
------------------- 

 1.  6 Millimeters            0.22 

 2.  8 Millimeters            0.39 

 3. 10 Millimeters       0.62 

 4. 12 Millimeters       0.89 

 5. 14 Millimeters       1.21 

 6. 16 Millimeters       1.58 

 7. 18 Millimeters       2.00 

 8. 20 Millimeters       2.47 

 9. 22 Millimeters       2.98 

10. 25 Millimeters       3.85 

11. 28 Millimeters       4.83 

12. 32 Millimeters       6.31 

13. 33 Millimeters       6.71 

14. 36 Millimeters       7.99 

15. 40 Millimeters       9.86 

16. 42 Millimeters               10.88 

Note: If any rods other than those specified above are used, the weights 
shall be as per standard steel tables. 

 24.5.6 PROCUREMENT 

a) The contractor  has to furnish the test certificates issued by the 
vendors and samples for testing for each batch and each consignment 
to the Executive Engineer immediately after receipt of steel in the 
stockyard at site of work for verification and for testing. 

b) No steel procured by the contractor shall be used in any work until 
notice has been given by the Executive Engineer, that the test results 
are satisfactory. 
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24.5.7 STEEL STORAGE : 

Reinforcement steel and binding wire shall be stored above ground 
surface upon platform, skids or other supports protected as far as 
practicable from surface deterioration by direct contract with 
undesirable elements or by exposure to conditions producing rust and 
corrosion. Bars shall be so supported as to avoid distortion and sagging 
of long lengths. All the reinforcement of same designation shall be 
stacked separately and distinctly marked. 

Recommendation of stacking and storage of steel at site shall be in 
accordance with IS:4082 – 1977. 

Overlaps: The contractors may note that the estimate contract value 
provides for all overlaps, spacers, metal chairs, blocks, stay wire, 
supporting wire etc. and no extra payment will be made for such 
subsidiary reinforcement. 

 

25.0  Recovery towards National academy of Construction, Hyderabad. 

During the course of contract period, Addition and deduction from 
the contractor work bills for paid for establishment of Institute of 
Construction Technology of India at Hyderabad will be effected at 0.25% of 
the gross amount of the bill, as per G.O.Ms. No. 92 T R&B (B.1) 
Department Dt., 19.5.98. The crossed cheque will be sent in favour of the 
"The Director General, National Academy of Construction, Hyderabad, 
D.No. 2-1-408/2/1, Nallakunta, Hyderabad500044,A.P.,India. 
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SPECIAL CONDITIONS 

 

1.0  Inspection of site and alignment by Tenderer  

 Tenderers when submitting the tender should certify in the tender that 
they have actual inspected the site and alignment of work and have 
examined before the nature and extent to various kinds of soils at various 
depths and have based their tenders on such examination by them.  

 The contractors shall make their own arrangements for all the tools and 
plant. A statement giving brief particulars of equipment and resources that 
will be at their disposal for the execution of this work, shall accompany the 
tender (Annexure IV). 

2.0  Settlement of claims  

Except as otherwise providing in the contract, any disputes and differences 
arising out of or relating to the contract shall be referred to adjudication as 
follows. 

2.1 Settlement of all Claims above Rs. 50,000/- in value and below by way 
of arbitration to be referred as follows:  

Claims  upto  Rs. 10,000/-    Estate Officer  
in Value .      Dr.YSRHU, V.R.Gudem 

Claims above Rs. 10,000/-    Estate Officer, Dr.YSRHU, 
V.R.Gudem 
and upto 50,000/- in value 

The arbitration proceedings will be conducted in accordance with the 
provisions of the Arbitration" Act, 1940 and as amended from time to time. 
The arbitrator shall invariably give reasons in the award.  

2.2  Settlement of all Claims above Rs. 50,000/- in value 

All claims above Rs. 50,000/- in value shall be decided by the Civil Court 
of competent jurisdiction by way of regular civil suit and not by arbitration.  

2.3  A reference for adjudication under this clauses shall be made by either 
party to the contract within six months from the date of intimating the 
contractor of the preparation of final bill or his having accepted payment 
which ever is earlier. 

The relevant clauses of A.P. Standard Specification stands modified to the 
extent provided in this clause.  

Note: Claims means all claims in that contract.  

3.0 Taxes:  

All taxes such as Sales tax, Seigniorage, Royalties etc., in respect of 
materials to be consumed on the work and also in the finished item of work 
etc., must be born by the contractors themselves.  
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4.0  Execution of work as per Specification & Codes 

4.1 The work should be carried out as per the relevant clauses of A.P.S.S. ISI 
code and as per specification in tender documents to the satisfaction of the 
department.  

5.0  Supplemental Items  

5.1  The contractor is bound to execute all supplemental items that are found 
essential, incidental, contingent and inevitable during the execution of 
work, at the rates to be worked out as detailed below.  

5.2  For all items of work in excess of the quantities shown in schedule "A" of 
the tender the rate payable for such items shall be Sanctioned estimate 
rate Plus or minus the over all tender percentage accepted by the 
competent authority.  

   5.3     The  rates shall be  derived by  adding  to or subtracting  from  the 
agreement rate of such similar item the cost of the difference in the 
quantity of materials lab our between the new items and similar items in 
the agreement worked out with reference to  the Standard Schedule of 
Rates adopted in the sanctioned estimate with which the tenders are 
accepted plus or minus over all tender percentage. 

5. 3.1. a. Similar items but the rates of which cannot be directly reduced from 
the original          agreement, 

  b. Purely new items which do not correspond to any item in the 
agreement. 

  
5. 3. 2.   The rates of all such items shall be estimated rates plus or minus 

Overall tender premium. For new items which do not correspond to any in 
the agreement, the rate shall be Standard schedule of rate of the year 
based on which the sanctioned estimate was approved plus or minus the 
overall tender percentage.  

6.0  Rehandling of excavated soils 

  No charges towards rehandling of excavated soils or materials will be paid 
for if deposited at the place other than those earmarked by the Executive 
Engineer, APHU. 

7.0  Equal Remuneration Act 1976 

CI. (1)  Equal remuneration will be paid to both male and female employees 
and workers engaged for the same work or work of similar nature.  

CI. (2)  Employer / Contractor shall not show any discrimination while 
recruiting men and women workers in his establishment project / work.  

Failure to act in effective implementation of the law will be viewed seriously 
and cases will be initiated against the employers violating the law. 
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8.0  Clearing of Site & Taking of Markout 

Cleaning the site, taking mark out, making center line, construction of 
necessary pillars for bench mark and mark out etc. shall be done at the 
cost of the contractor, For Final clearance of the site shall be done by the 
contractor at his own cost.  

9.0  Over payment or wrong payment 

 In case of over payment or wrong payment made, if any to the contractor 
due to wrong interpretation of the provisions of the contract the Andhra 
Pradesh Standard Specifications or other wise, and due to over sight or 
calculation error etc. such unauthorised payment will be deducted in the 
subsequent bills or final bill of the work or failing that, from the bills under 
any other contract with the Government / University from the contractor or 
at any time thereafter, from his security deposits available with the 
department. If there is no payment due to the contractor in any 
Government Department / University the amount will be collected from his 
assets as Government dues by the Revenue authorities.  

It shall be accepted as a condition of the contract that a payment of the 
final bill to the contractor less the withheld amount and his acceptance 
thereof shall constitute a full and absolute release of government / 
University for all the claims by the contractor under the contract.  

10.0  Price adjustment clause is applicable as per G.O. Ms no. 35, TR 
& B (R.I) Department, dated 30.01.2009 and the tenderer has to quote 
his offer taking into account the period involved for the completion of 
work. 

11.0  Accident Relief and Workmen Compensation  

11.1  The contractor shall at all times indemnify the Govt. of Andhra 
Pradesh / University against all claims which may be made under the 
workmen's compensation act or any statutory modification thereafter or 
rules thereunder or otherwise consequent of any damage of compensation 
payable in consequent of any accident or any injuries sustained or death of 
any workmen engaged in the performance of the work relating to the 
contractor. 

11.2  In all case of personal injury to the workman employed by a contractor for 
this work for which contractor is liable to pay compensation under 
Workmen's compensation Act, he shall pay the prescribed medical aid and 
the fee to the medical officer for issue of C & D forms as prescribed failing 
which the said fee will be paid to the Medical officer by the University / 
Department and recovery effected from the contractor's bill. 

11.3  No claim shall be entertained if the same is not represented in writing to 
the Executive Engineer, Dr.YSRHU, V.R.Gudem within 15 days of its 
occurrence. 
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 12.0   Equipment and Machinery 

12.1  All equipment and machinery like CC mixtures, Vibrators etc., required for 
the work has to be arranged by the contractor only. 

13.0 Apprentices Act  

The contractor shall during the currency of the contract as called upon by 
the  Executive Engineer engage and also ensure engagement by his agents 
and other employed by the contractor in connection with the work, such 
number of apprentices in the categories as required by the Executive 
Engineer and for such periods as may be required by the Executive 
Engineer in charge. The contractor shall train them as required under the 
Apprentices Act, 1961 and the rules made there under and shall be 
responsible for all obligations of the employees under the said act including 
the liability to make payment 4(a) to apprentices as required under the said 
act. 

14.0 Quality Control 

In addition to the normal inspection by the regular incharge of the 
construction of  the work will also be inspected by the Executive Engineer 
/ Adviser to the H’ble Chief Minister of A.P. or by the State or District level 
Vigilance Cell Unit and if any sub standard work or excess payment are 
noticed with reference to measurement book etc.,  during inspection, 
recovery will be ordered based on their observations and these will be 
effected by the Executive Engineer of the execution of the work.  

The final bill will be released after a certificate furnished by the Executive 
Engineer, Dr.YSRHU that the work had been executed as per the standard 
specifications and then only the final bill can be released. 

14.1  The Contractor and the Engineers in charge of Construction / maintenance 
are responsible for the quality of construction / maintenance. The 
University Departmental Executive Engineers will act as quality assurance 
Engineers.  

15.0  Drawing to be kept at site  

15.1  One copy of the drawings furnished to the contractor shall be kept by the 
contractor on the site and same shall at all reasonable be available for 
inspection and use by the Departmental officers / University. 

15.2  Order Book: An order book shall be kept at the Department office on the 
site of the work. As far as possible all orders regarding the work are to be 
entered in this book. All entries shall be signed and dated by the 
Departmental officer who issues such orders and by the contractor or by 
his representative. The order book shall not be removed from the work spot 
except with the written permission of the Executive Engineer.  

16.0  Variations by way of modification, omissions or additions 

16.1  For all modifications omissions from or additions to the drawings and 
specifications, the Executive Engineer will issue revised plans, or written 
instructions, or both and no  
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modification, omission or additions shall be made unless so authorised 
and directed by the Executive Engineer in writing.  

16.2  Executive Engineer shall have the privilege of order in modifications, 
omission or additions at any time before the completion of the work and 
such orders shall not operate to annul those portions of the specifications 
with which said changes do not conflict. 

17.0  Security Measures 

17.1  The contractor shall be responsible for the security of works for the 
duration of the contract and shall provide and maintain continuously 
adequate security personnel to fulfill these obligations. The requirements of 
security measures shall include but not limited to maintenance of order on 
the site, provision of all lighting, fencing, guard, flagmen, and all other 
measures necessary for the protection of the works within the colonies, 
campus and elsewhere on the site, all materials delivered to the site, all 
persons employed in connection with the works continuously throughout 
working and non-working period including nights, Sundays and holidays 
for duration of the contract. 

17.2  Other Contractors working on the site concurrently with the contractor will 
provide security for their own plant and materials. However, their security 
provisions shall in no way relieve the contractor of his responsibilities in 
this respect. 

17.3  Separate payment for provision of security services will not be made and its 
cost shall be deemed to have been included in the offer of the tenderer. 

18.0 Insurance  

18.1 The contractor shall provide in the joint names of the Executive Engineer 
and the Contractor insurance cover. 

18.2 The contractor shall provide in the names of the Executive Engineer an 
insurance cover from the start date and upto the end of the defects liability 
period i.e. 24 months for original works and 12 months for maintenance 
works in the amounts and deductions stated in the contract data for the 
following events which are due to the contractor's risks.  

a)  loss or damage to the works, plant and materials  

b)  loss or damage to the Equipment  

c)  loss or damage of property (except the works, plant, materials and 
equipment) in connection with the contract and  

d) Personal injury or death. 

18.2  Policies and certificates for insurance shall be delivered by the contractor 
to the Executive Engineer for the Executive Engineer's approval before the 
start date. All such insurance shall provide for compensation to be payable 
in the types and proportions of currencies required to rectify, the loss or 
damage incurred.  

18.3  If the contractor does not provide any of the policies and certificates 
required, the Executive Engineer may effect the insurance which the 
contractor should have provided and recover the premiums the Executive 
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Engineer had paid from payment otherwise due to the contractor or, if no 
payment of the premiums shall be a debt due.  

18.4  Alterations to the terms of an insurance policy shall not made without the 
approval of the Executive Engineer. 

Both parties shall comply with all conditions of the insurance policies. 

The contractor has to take Insurance Policy in favour of the Department / 
University. For which   suitable reimbursement will be made on production 
of the Insurance policies along with paid  vouchers  in original. The 
payment should not exceed the amount indicated in Part-II of the 
Schedule‘A‘ , towards insurance.    

19.0  Power Supply  

19.1  The contractor shall make his own arrangements for installations of power 
from the Electricity Board at his own cost. The contractor will pay the bills 
of the Electricity Board for the cost of power consumed by him. 

19.2  The contractor shall satisfy all the conditions of rules required as per 
Indian Electricity Act 1910 and under Rule-45(i) of the Indian Electricity 
Rules, 1956 as amended from time to time and other pertinent rules.  

19.3  The power shall be used for bonafied Departmental works only.  

19.4  The contractor shall at all times during the currency of the contract, 
comply fully with all existing Acts, regulations and bylaws including all 
statutory amendments and re-enactment's of state or central govt., and 
other local authorities and any other enactment's, notification and acts 
that may be passed in future either by the state or the central government 
or local authority including Indian Workmen’s Compensation Act, 1923. 
Contract labour (Regulation and  Abolition ) Act 1970.  The  child  labour  
prohibition  and  regulation  Act  1986  and  Equal remuneration Act. 
1976. Factories Act, minimum wages Act, 1948, provident fund 
regulations. Employees provident fund Act, 1952, schemes made under the 
same Act. The buildings and other construction workers (Regulation of 
employment and condition of service) Act, 1996. The Cess Act, 1996 and 
also applicable labour regulations, health and sanitary arrangement for 
workmen, insurance and other benefit and shall keep department 
indemnified in case any action is commenced by competent authorities for 
contravention by the contractor.  

19.5  The buildings and other construction workers (Regulation of employment 
and condition of service) Act, 1996. The Cess Act, 1996 at 1No table of 
figures entries found.% on Labour or as modified by the Government from 
time to time and also applicable labour regulations, health and sanitary 
arrangement for workmen, insurance and other benefit and shall keep 
department indemnified in case any action is commenced by competent 
authorities for contravention by the contractor.  
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20.0  FAIR WAGES CLAUSE 

20.1  The contractor shall pay not less than fair wages to labourers 
engaged by him on the work.  

20.2  Fair wages means wages whether for time or place of work notified by 
the Government from time to time in area in which the work is situated.  

The contractor shall not with-standing the revisions of any contract to the 
contrary cause to be paid to the labour, in directly employed on the work 
including any labour engaged by the sub-contractor in connection with the 
said work, as if the labourers had been directly employed in the works for 
the purpose of the contractors part of the agreement the contractor shall 
comply with the rules and regulations on the maintenance of suitable 
records prescribed for this purpose from time to time by the Government / 
University. He shall maintain his accounts and vouchers on the payment 
towards wages to the labourers to the satisfaction of the Executive 
Engineer Incharge.  

20.4  The Executive Engineer shall have the right to call for such records 
as required to satisfy himself of the payment of fair wages to the labourers 
and shall have the right to deduct from the contract amount a suitable 
amount for making good the loss incurred, by the worker or workers by 
reason of the  "Fair Wages" clause to the workers. 

20.5 The contractor shall be primarily liable for all payments to be made 
and for the observance of the regulations framed by the Government / 
University from time to time without prejudice to his right to claim 
indemnity from his Sub-contractors.            As per contract labour ( 
Regulation and abolition )Act 1970 the contractor has to produce the 
license obtained from the licensing of the labour department along with the 
tender and at the time of Agreement. Any violation of the conditions above 
shall be deemed to be breach of his contract. Equal wages are to be paid 
for both men and women if the nature of the work is same and similar. The 
contractor shall arrange  for the recruitment of skilled and unskilled 
labour local and imported to the extent necessary to compete the work 
within agreed period as directed by the Executive Engineer in writing. 

 RULES FOR THE PROVISIONS OF HEALTH AND SANITARY 
ARRANGEMENT FOR     WORKERS 

Medical rules for the provision of health and sanitary arrengement for 
workers employed by the depatment and contractor. 

The camp and hutting  accommidation, water supply and sanitary 
arrengements for the workers and labour employed and the works shall be 
made by the contractor at his own cost and shall strictly conform to the 
requirements and to the satisfaction of the Medical and sanitary 
authorities of projects and in accordance with the Medical Rules listed 
below. 

21.1 The Contractors special attention is invited to clause 37, 38, 39 and 51 of 
the preliminary specification to the Andhra Pradesh Standard 
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Specifications and he is requested to provide at his own expenses the 
following amenities to the satisfaction of Executive Engineer concerned. 

21.1  First Aid: 

At the work site there shall be maintained in a readily accessible place, 
first aid appliances and  medicine including adequate supply of sterilized 
dressing and storised cotton wool. The appliance shall be kept in good 
order. They shall be placed under the charge of a responsible person, who 
shall be readily available during working hours.  

21.2  DRINKING WATER:  

Water of good quality fit for drinking purpose shall be provided for the 
worker on a scale of not less than 3Gallons per head per day.  

a) Where drinking water is obtained form an intermittent public water 
supply each work site shall be provided with a storage tank, where such 
drinking water shall be stored.  

b)  Every water supply storage shall be at a distance of not less than 15M from 
any latrine drain or other source of pollution where water has to be drawn 
from an existing well, which is within such proximity of any latrine, drain 
or other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be entirely closed 
in and provided with a tap door which shall be dust and water proof.  

c)  A reliable pump shall be fitted to each covered well and the tap door shall 
be kept locked and  and opened only for inspection or cleaning which shall 
be done atleast once a month.    

21.3  Washing and Bathing  Place:  

Adequate washing and bathing places shall be provided separately for men 
and women. Such place shall he kept clean and well drained conditions. 
Bathing or washing should not be allowed in or near any drinking water 
well. 

21.4 Latrine and Urinals:  

These shall be provided within the premises of every work site, latrines and 
urinals in an accessible place of men and women separately. For each of 
them shall be on the following scales or the scale as directed by Executive 
Engineer in any particular case.       
                seats 

1. Where the number of persons employed does not exceed 50    2  

2.  Where the number of persons employed exceeds 50     3 
but does not exceed 100  

3.  For every additional 100         3  

If women are employed separate latrines and urinals, separated from those 
for men shall be  provided on the same scale.  

Except in work site provided with water flushed latrines connected with a 
water borne sewage systems,all latrine shall be cleaned atleast four times 
daily. The excreta from letrines shall be desposed off at the contractor’s 
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expence in out of way pits approved by the local public health authority 
and atleast twice during working hours and kept in a strict sanitary 
condition. 

The contractor shall also employ adequate number of scavengers and 
conservancy shall to keep the latrines and urinals in a clean condition.  

21.5  Shelters During Rest: 

At the work site these shall be provided free of cost. Two suitable sheds, 
one for meals and other for rest of the of workers.  

21.6  Creches:  

At every work site at which 50 or more women workers are ordinarily 
employed there shall be provided two huts of suitable size for the use of 
children under the age of 6 years belonging to such women one hut shall 
be used for infants games and other as a bed room. The hut shall not be 
constructed on a standard not lower than the following.  

1. Thatched roofs  

2. Mud floors and walls  

3. Planks spread over the mud floor and covered with matting. The use of 
the huts shall be  restricted to children  and their attendants and mothers 
of the children.  

21.7  Canteens:  

A cook for canteen on a moderate scale shall be provided for the benefit of 
workers if it is considered essential. 

21.8  Sheds for the Workers:  

The Contractor shall provide at his own expense sheds for housing the 
workers. The sheds shall be on a standard not less than the cheap shelter 
type to live in which the workers in the locality are acustomed to a floor 
area of about  2m or1.5m per two persons shall be provided. The sheds are 
to be in rows with 12.5 Mts, clear space between sheds and 19.0 Mts clear 
space between rows if conditions permit. The workers camp shall be laid 
out in units of 400 persons each unit to have a clear space of 12 m 
allround.  

21.9  Land should be acquired temporarily for Storing Contractor's Materials or 
for his staff.  

The Contractor should make his own arrangements for temporarly 
acquisition of land required for storing his materials and for the housing of 
his staff at his own expenses.  
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22.0  PAYMENTS AND CERTIFICATES 
 

  Payment will be made to the contractor under the certificates which will be 
issued at reasonable frequent intervals by the Executive Engineer or by 
Deputy Executive Engineer, The details of such payments which will be made 
within fourteen days of the date each Certificate are set forth in the schedule 
under the article. The deductions from bills shown therein are the normal 
deduction to be made and do not include any recoveries or forfeiture under 
penal clauses. The contractor when applying for a certificate shall prepare a 
sufficiently detail bills based on the figures of quantities and rates in the 
contract schedule “A” to enable the Executive Engineer or the Deputy 
Executive engineer to check the claims and issue the certificate. The 
certificates as to such of the claims mentioned in the application are as 
allowed by the Executive engineer or the Deputy Executive Engineer shall be 
issued within fourteen days of the application. No application for a certificate 
shall be made within fourteen days of a previous application. No omission by 
the Executive" Engineer or the Deputy Executive Engineer to pay the amount 
due upon certificate shall violate or annul the contract.  

  Payment will be made as per the actual quantity of cement derived after 
conducting the DESIGN MIX formulation   

Intermediate Payments:  

For intermediate Stage of work, only part rates as fixed by the Executive Engineer 
will be paid. 

Part rates shall be worked out for the work done portion based on the actual 
operation involved keeping in view the value of the balance work to be 
done, to avoid unintended benefit to the Contractor in initial stage. 

Full rate shall be paid when the work is completed to the full specifications as 
noted in the drawings. 

22.2.4 No payment or advance will be made for unfixed materials when the rates 
are for finished  work in site 

 

23.0  Seigniorage Charges 

23.1 The Seigniorage charge will be recovered from the contractors bills as per 
the rates prescribed below for the materials used on the work only. As per 
G.O.Ms.No.198, dt.13.08.2009 Industry & Commerce (MT) Dept of 
Government of Andhra Pradesh. 

 
In case of revision, the revision rates as fixed by mines and Geology 
Department have to  adopted. 

 

Name of contract Class of bill 
Amount of 
payment 

 

Nature of 
deduction 

Refund or deduction 
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1 
 

2 
 

3 4 5 

Piece work contract Intermediate (Piece work 
contracts) 
Case (I) Total 
value of work 
done if it is 
less than 20 
times earnest 
money. 

(ii) Total 
value of work 
done{less 
deduction 
shown in 
Col.(4)} if the 
value of work 
done is more 
than 20 
times earnest 
money. 

NIL 

 
 
 
5% of value 
of work in 
excess of 20 
times 
earnest 
money to be 
held as 
security. To 
be credited 
to deposit 
only for the 
withheld 
amount 
excess 
Rs.500/- 

NIL 

 
 
 
To be refunded after final 
bill  or of deposit as stated 
in otherwise to be refund 
in the final bill itself. 

Piece work contract Final bill Total value of 
work done 
less amount 
if any 
withheld for 
proper 
maintenance 
(L.S) 
Contract. 

A suitable 
amount at 
the 
discretion of 
the 
Engineer for 
the proper 
maintenanc
e 

To be refunded expiry of 
the maintenance period of 
twelve months to be 
refunded full final bill  

L.S. or schedule 
contract supply of 
materials only 

 

Intermediate 90 %  of the 
value of work 

10%  of 
value 
towards 
security 

---- 

L.S. or schedule 
contract supply of 
materials only 

 

Final bill Total value of 
work done  

NIL NIL 

L.S. or schedule 
contract supply of 
materials and 
constructions. 

Intermediate 
bill 

92 ½  % of 
value or 
work done 

7 ½% of 
value 
towards 
security  

 

2.5% to be refunded in 
final bill and balace to be 
dealt with as indicated 
against final bill below 

L.S. or schedule 
contract supply of 
materials and 

Final bill 95 % of value 
of work done 
less amount 

(i) 5% of 
value 
towards 

To be refunded on expiry of 
the observation period or 
on remaining any defects 
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                25.1 Coarse Aggregate  
I.S Sieve      Percentage passing for Single sized Aggregate    Percentage passing for 
graded-Aggregate 
Designation                  of Metal Size        of Normal Size 
1mm                  63mm      43mm      20mm      16mm     12.50mm    10mm    40mm    
20mm  16mm  12.50    
 
80mm 100 - - - - - 100       -           -     - 
63mm 85-100 - - - - - -          -          -         -  
40mm 00-30 35-100 100 - - 95-100 100       -          -            - 
20mm 0-5  0-20 85-100 100 - - 30-70     95-100  100    100 
16mm - - - 85-100 100 - -         90-100       -        - 
12.5mm  - - - - 85-100 100 -        -        90-100  - 
10mm  0-5 0-5 0-200-30 0-45 85-100 10-35      15-35    30-70   40-85 
4.75mm - - 0-50-5 0-10 0-20 0-5 0-10        0-10      0-10 
2.36mm  - - - - - 0-5 - -           -            - 
 
  
                                                                   TABLE-II 
 
          25.2 FINE AGGREGATE  
 
I.S Sieve      Grade Zone-I       Grade Zone-II           Grade Zone-III               Grade 
Zone-IV  
Designation 
   
10 mm 100 100 100 100 
4.75 mm 90-100 90-100 90-100 95-100 
2.36 mm 60-95 75-100 85-100 95-100 
1.18 mm 13-70 55-90 75-100 90-100  

constructions. 

 

any withheld 
for proper 
maintenance
. 

security to 
be credited 
to deposit 
(ii) suitable 
amount to 
be refunded 
on expiry of 
the liability 
period in 
addition to 
(i) above at 
the 
descretion 
of the 
Engineer for 
proper 
maintenanc
e. 

that appears during the 
observation period 
whichever happens last. 



CONTRACTOR                                                 37                                              ESTATE OFFICER
    
 

600.00 microns 15-34 35-59 60-79 80-100 
300.00 microns 5-20 8-30 12-40 15-50 
150.00 microns 0-100 0-10 0-10 0-15 
 
 

TABLE-III 
       25.3 ALL-IN AGGREGATE GRADING  
I.S Sieve Designation                    40mm Nominal                                20mm Nominal 
 
   
          80.00mm         100                                                   - 
 
          40.00mm           95-100          95-100 
          20.00mm           45-75  30-50 
         4.75mm             24-75  10-35 
         600.00microns              8-30  0-6  
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TENDER 
 
To 
The Estate Officer, 
Dr.Y.S.R. Horticultural University, 
V,R.Gudem,West Godavari District-534 101. 
 

 I/We do hereby tender and if this tender be accepted under take to 

execute the work Supply and errection of 4Nos of 400Amps Air Break 

Switches along 2.80Km 11KV HT line at University campus, 

Dr.YSRHU, Venkataramannagudem, West Godavari District and in 

accordance with the specifications and conditions attached therein. 

 I/We agree o keep the offer in this tender valid for period  of  three  months  
mentioned in the tender notice and not to modify the whole or any part of 
it for any reason within the above period. If  tender  is  withdrawn  by 
me/us for any reason whatsoever the  earnest  money deposited  by me/us 
will be forfeited to university. 

 
I/We hereby distinctly and expressly declare and acknowledge that before the 

submission of         my/our tender. I/We have carefully followed the 
instructions in the tender notice and have read the Andhra Pradesh 
Standard Specifications and the Preliminary Specifications  therein and 
the Andhra Pradesh Standards Specifications  addenda volume and that  
I/We   have     made such Examination of the contract documents and of 
the plan, specifications and quantities and rates and of the location  and 
alignment where the said work is to be done and such investigation of 
work required to be done and materials required for the work as to enable 
me/us to thoroughly understand the of the same and requirements, 
convents, agreements, stipulations and restrictions contained in the 
contract and in the said plans and specifications and distinctly agree that 
I/We will not hereafter make  any claim or demand upon the university 
based upon the raising out of any alleged misunderstanding or 
misconception or mistake or my/our part of the said requirement, 
covenants, agreements, stipulations, restrictions and conditions. 

 
If  my/our tender is not accepted the EMD paid by the me/us shall be returned 

to me/us shall be returned to me/us on my/our application soon after the 
tender is decided or expiration of three months after the last date 
prescribed for the receipt  of tenders whichever is earlier. If  my/our  
tender is  accepted  the earnest money shall be retained by the university 
as security for the due fulfillment of the contract. If upon  the written  to 
me/us by the Estate officer, APHU,if I/We fail to attend the said office on 
the date therein fixed or if upon intimation being given to me/us by the 
Estate officer/Executive Engineer of acceptance of my/our tender. I/We 
fail to make the additional security deposit or enter into the required  
agreement   as    defined  in tender notice, then I/We agree to the forfeiture 
of   the   earnest money. Any notice required to be served on me/us 
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thereunder shall be deemed to have been served  on me/us. If  delivered to 
me/us personally or forwarded  to me/us by post (Registered or ordinary)  
or left at my/our address given herein. Such notice shall, if sent by post be 
deemed to have been served on me/us at the time when in due course of 
post if it would be delivered at the address to which it is sent. 

 
I/We shall, if it becomes necessary, the contract will be sub-let subjected to the 

condition as per Para 12.0 of tender notice. 
 
 
I/We fully understand that the written agreement to be entered into between 

me/us and the university shall be the foundation of the right of both 
parties and the contract shall not be completed until the agreement has 
first been signed by me/us and then by the proper officer authorized to 
enter into the contract on behalf of university. 

 
     
 

  
     7.     I am/we are professionally qualified and my/our qualifications are given below: 
    
                           Name                                                                Qualifications               
                 
  
  
 
 
 
 
 
 
             
If I/We employ the following technical staff for supervising the work I/We shall 

see that one of themis always at site during working hour personally   
checking all items of works and paying extra attention  to such works 
which   require special attention. 

                   
               Name of Technical Assistant                                                   Qualification & 
               Proposed to be employed                                                            Address     
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  Note: a)    If the tender fails to employ Technical Assistant as stipulated in the 
tender 
                   And agreement bond, the work will be suspended or the department will  
                   engage a technical  assistant and recover the cost there of from the contract. 
                    In cases where the contractor has not engaged  a technical assistant, a fixed 
                   Sum of Rs …………………….. per  month  towards cost of the  technical  
                    assistant will be recovered  from the contractor. 
   
          b)      The successful tenderer will have to furnish the name and qualifications of the 
                    technical Assistant employed by the contractor together with the willingness 
                    letter of the technical assistant and appointment orders of the contractor at 
                    the time of the concluding agreement bond.   
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Indemnity Bond is to be Executed by the Contractor While 

Entering into any Agreement. 
                       
 
 
NAME OF THE WORK : Supply and errection of 4Nos of 400Amps Air Break Switches 
along 2.80Km 11KV HT line at University campus, Dr.YSRHU, 
 Venkataramannagudem, West Godavari District 
 
I…………………………………………………………………………………………………… 

Contractor………………………………………………………………………………………..... 

S/o………………………………………………………………………aged…….years…… 

Resident………………………………………………………………………………………… 

and myself to pay all the claims which may come (a) under workmen’s 

compensation Act,1923, with any statutory modification thereof and rules there 

under or other wise for or in respect of any damage or compensation payable in 

connection with an accident or injury sustained (b) under minimum 

WagesAct,1938. (c) Under payment or wages Act, 1936 (d) Under the contractor 

labour (Regulation Act 1970) by any workmen engaged for the performance of the 

business relating to the above contract.  

 
Failing such payment of claims or workmen engaged in the above work. I abide 

in accepting for the recovery of such claims effected from any of my assets with 

the department. 

 

As per contract labour (Regulation and abolition) Act,1970 the contractor has to 

produce the licence Obtained from the licencing officer to the Labour Department 

along with the tender or at the time of Agreement. 
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SCHEDULE-C 

LIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS 
SUPPLEMENTING THOSE DESCRIBED IN SCHEDULE ‘A’ BY I.S 

NUMBERS 
Sl 
No 

Short Title I.S. Number 

I CEMENT:  
1. 43 Grade ordinary port land cement                                     8112-1989 
2. Methods of physical tests for hydraulic 

comments   
4031 (Part 1 to 15)-

1988 
II AGGREGATES:  
1. Aggregates (Coarse and fine) from natural 

source for concrete  
383-1970 

2. Specification for sand for masonry                                          2116-1980 
III BUILDING STONES:  
 Method of Tests for determination of 

strength properties of natural building 
stones.                          

121 (Part-1 to Part- 
IV)-1974 

 Part-I : Compressive strength  
 Part-II : Transverse strength  
 Part-III : Tensile strength  
 Part IV :  Shear strength  

2. Quarrying stones for construction 
purposes, recommended practice                                                         

83831-1977 

3. Measurement of buildings and Civil 
Engineering works      

1200 (Part-IV) –1976.                                                                       

4. Stone Masonry: Specifications for dressing 
natural building stones.                                                                         

1129-1972 (Part-IV) 

5. Drilling and permeability tests                                         5529 (Part-III)- 1973                                                                             
6. Code of practice for permeability tests 

(during and after construction)                                                         
11216-1985 

IV  STEEL  
1. Code of practice for bending and fixing of 

bars for Concrete reinforcement.                                                                    
2502-1963 

2. Specifications for High Strength Deformed 
Steel bars and wires for concrete 
reinforcement:               

1781-1985 

3. Recommendation for detailing of 
reinforcement in reinforced Cement 
concrete works.                                              

5525-1969 

4. Mild steel and Medium Tensile steel bars for  
concrete reinforcement                                                          

432 (Part-VIII)-1982 
 

5. Measurement of Building and  Civil 
Engineering works Part-VIII steel works and 
iron work) 

1200 (Part- VIII)-1993 
 

V MASONARY :  
1. Code of practice for construction of stone 

masonry Rubble stone masonry                                                        
1597 (Part-1)-1992 
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2. Measurement of building and Civil 
Engineering works Plastering and pointing 

1200 (Part –XII)-1976 
 

VI CONCRETE :      
1. Measurement of building and Civil 

Engineering works method of concrete 
works                                                    

1200(Part-II)-1974                                                                                    

2. Concrete works : Code of practice for plain 
and  reinforced concrete                                                                     

456-1978 

3. Precast concrete coping blocks                                                    5751-1984 
4.  Method of Testing for strength of concrete                                   516-1959 
5. Specification for Admixtures for concrete                                    9103-1979 
6.  Method of sampling and analysis of 

concrete                                
1199-1976 

7. Concrete mixer- batch type                                                        1791-1968     
8. Concrete Vibrators- immersible  type                                            2505-1980 
VII  EARTH WORK    
1. Measurement of building and Civil 

Engineering works method for earth work                            
1200 (Part-I)-1974 

2. Safety Code for filling and other deep 
foundation. 

5121-1969 

3. Safety Code for excavation works                                             3701-1966 
4. Code of practice for earth work on canals                                 4701-1982 
5. Method of testing for soils          

Determination of water content             
2720 (Part-II)-1973 

6. Determination of water content dry density                            
relation using light compaction            

2720 (Part-VIII)-1980 

7. Determination of Dry density of soils in 
place by sand replacement method (first 
revision)                    

2720 (Part- XXVII)-
1974 

8. Determination of dry density of soils in - 
situ                      

270 (Part- XXIX)-1975 

VIII. OTHER SUBJCTS:  
1. Safety code for scaffolds                                                  3698 (Part-I)-1968 
2. Safety Code for ladders                                                    3696 (Part-II)-1966 
3. Recommendation of stacking and storage of 4082 -1977                  
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Schedule-B 
 

LIST OF DRAWINGS  
 

    

 Name                                      Drawing No.                 Description               
                 
  
  
 
             
 
 

SECRECY CLAUSE 
 
The Drawing and specifications made available to the tenders shall exclusively be 

used  on this work and they are restrained from passing on such plans to any 

unauthorized  hand either in parts or in full under the provisions of section 3 and 5 

of the official secrets Act 1923. Any violation in this regard  will entail suitable 

action under appropriate clauses of Official Secrecy Act 1923. 

 
  SCHEDULE (C) 
 
List of specifications for the various works supplementing those described in 
schedule (A) by standard specifications numbers.  
                   
                
 
 
 
 
   

DECLARATION 
 
  I/ We hereby declare that I/We have inspected and satisfied 

myself/ourselves thoroughly and I/We am/are conversant with the local 

conditions, regarding all materials and about required for the work on which I/We 

have based my/ our rates for the work. The specifications, plans design sand 

conditions of contract on which the offer has been based completely studied by 

me/ us before submitting the tender.     
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FOOT NOTE TO SCHEDULE “A” 

All the items of work will have to be executed as per standard specifications laid 
down in APSS  and the special specifications and general features of design 
attached herewith.  The quoted offer shall include all operations described 
in the specifications and general features. 

All the rates quoted in the Schedule ‘A’ shall be through rates in rupees and 
praise for completed item of work as per APDSS inclusive of all charges 
such as leads, lifts, classifications and incidental charges, all taxes and 
royalties etc. 

3. The quantities given here are those upon which the lumpsum cost of the 
work is based, but they are subjected to alternation, omission, deduction, 
or addition as provided for in the condition of the contract and not 
necessarily shown the actual quantities of work to be done. 

It is to be expressly understood that the measured work is to be taken net (not 
withstanding any custom or practice to the contrary) according to the 
actual quantities placed and finished according to the drawing or as may 
be ordered from time to time by the Executive Engineer and the cost 
calculated by measurement or weight at the respective prices without any 
additional charge for any necessary or contingent works, connected 
therewith.  The rate shown are for the works in situ and complete in every 
respect. 

All items of work will have to be executed as per standard specification laid down 
in A.P.S.S. the special specification and general features of design attached 
herewith.  The quoted offer shall include all operation described in the said 
specification and general features and shall be inclusive of all charges such 
as leads, lifts, classification, incidental charges, all taxes, royalties, hire 
and operational charges of all T & P security measures etc., complete. 

Vernacular signature should be translated into English. 

Addition and alternation in schedule or condition will disqualify the tender. 

Steel centering should be used for all members involving the use of centering. 

The tenderer should inspect the site & checkup the possible water source for 
carrying out work though out the year, monsoons or non monsoons 
irrespective of the quantum of rainfall and quote their offer accordingly.  No 
subsequent claims for extra water leads will be entertained under any 
circumstances. 

The contractor will not be entitled to claim any interest on arrears which he may 
be get on the final settlement of accounts. 

The contractor shall make his own arrangement for the acquisition of stone and 
other quarries etc. 

Metal and chips of the specified guages will have to be stacked separately in the 
standard size after screening as per specifications before using on work. 
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PRICE BID 

                                              
CONTRACTOR’S OFFER FOR THE PART – 1 OF   SCHEDULE “A” 

 
 

NAME OF THE WORK: SUPPLY AND ERRECTION OF 4NOS OF 400AMPS AIR 
BREAK SWITCHES ALONG 2.80KM 11KV HT LINE AT UNIVERSITY CAMPUS, 
DR.YSRHU, VENKATARAMANNAGUDEM, WEST GODAVARI DISTRICT 
 
I offer to undertake the execution of the above work at an overall percentage of  
 
 
 
 
  (In figures)……………….% 
 
………………………………………………………………………………………(in words)    

                                                            
                                                     Excess / Less / At Estimated Rates 

 
 
 
 
 

Over Estimate contract value of the work shown in   Schedule – A (Part-1) 
 

Please strike down which is not applicable 
 
Note:  If there is any difference between the figures and wording, the percentage 
quoted In words will be prevail. 
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SCHEDULE ‘A’ – PART- II 

 
 
                     Details  of  Maximum  amount  reimbursable  to  the  Contractor 
 
                     1. Towards Insurance premium                       : Rs          Nil 
 
                     2.  Towards Technical agent                           : Rs          Nil 
                          charges one graduate          
                          Engineer and one diploma    
                          Engineer.   
                    3.   Any other item                                           : Rs          Nil 
 
 
  The tenders are eligible for reimbursement of amounts towards 
insurance and engaging technical personnel not exceeding the amounts 
indicated above, subject to production of insurance policies, copies of 
appointment order and payment voucher for technical personnel etc, failing to 
comply with the above, reimbursement shall not be allowed but suitable penalty 
shall be imposed for not engaging technical personnel and the cost of contractor 
duly deducting the premium from the contractor bills. Contractor has to take the 
insurance policy in favour of the Department/University. 
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TENDER SCHEDULE 
NAME OF THE WORK : SUPPLY AND ERECTION OF 4 NOS 400AMPS AIR 

BREAK SWITCHES ALONG 2.80 KM 11KV HT LINE AT UNIVERSITY CAMPUS, 
DR.YSRHU, V.R.GUDEM, WEST GODAVARI DISTRICT. 

a) The quantities given here are those upon which the lump sum cost of the work is based, but 
they are subject to alterations, omissions, deductions or additions, as Provided for in the 
conditions of the contract and do not necessarily show the actual quantities of work to be done.  
The unit rates noted below are those governing Payment for extras or deductions or omissions 
according to the conditions are as set forth in the PS to APSS and other conditions or 
specifications of  this contract. 
b) It is to be expressly understood that the measured work is to be taken net (not withstanding, 
any custom or practice to the contrary) according to the actual quantities placed and finished 
according to the drawings or as  may be  ordered  from  time to time  by  the Executive Engineer 
and  calculated  by   measurement or  weight at the respective prices without any additional 
charge for any necessary or contingent works connected there with.  The rates quoted are    for 
works in site and complete in every respect. 

S.N
o. 

QUANTITY 

DESCRIPTION OF 
ITEMS APD

SS 
NO 

Unit 

          
RATE IN 
FIGURES 

(Rs.)    

RATE IN 
WORDS 

AMOUNT IN 
(Rs.) 

CIVIL ITEMS             
1 4.00 Nos

(Fo
ur) 

Supply and Erection 
approved made 11KV, 
400 A 3 phase central 
post rotating double 
break type AB 
switch(isolator) as per 
IS 9921) without earth 
blade, gang operated, 
Horizontal type, 
operating mechanism 
with GI spring loaded 
reverse loop type fixed 
contact, solid HD 
electrolytic copper 
tubular moving contact 
with silver/Nicle plated 
at end points, 9 Nos 
post insulators of 
12Kv(IS 2594 and IS 
5350), Hot Dip 
galvenizing hardware, 
GI pipe, Nuts and bolts  

SS 1 
No 

18669.24 (Rupees 
Eighteen 
Thousand 
Six 
Hundred 
and Sixty 
Nine 
point Two 
Four only) 

74677.00 
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2 6.00 Nos
(Six
) 

Supply and erection 
porcelain 11 KV Disc 
Insulator (IS 731/1971) 
with minimum creepage 
distance of 300mm on 
existing cross arm 
including all 
accesseries like Hot dip 
GI spindle of 300mm on 
existing cross arm 
including all 
accessories like Hot dip 
GI Spindle and nuts 
etc.., 

SS 1 
No 

386.24 (Rupees 
Three 
Hundred 
and 
Eighty Six 
point Two 
Four only)  

2317.00 

3 9.00 Cu
m(
Nin
e) 

Supply and erecting 
approved make 11 KV, 
5KA metal oxide 
lightning arrestors 
suitable for 11KV 
supply with necessary 
materialsnon existing 
cross arm. 

SS 1 
No 

436.24 (Rupees 
Four 
Hundred 
and 
Thirty six 
point Two 
Four only) 

3926.00 

4 80.0
0 

Rm
t(Ei
ght
y) 

Supply and erecting 
7/3.15 AAAC / Rabit 
(55 Sq.mm) conductor 
for Overhead line with 
stringing, binding and 
suitable size of clamps 
for jumpering etc…, 

SS 1 
Rmt 

39.24 (Rupees 
Thirty 
Nine 
point Two 
Four 
Only) 

3139.00 

5 1.00 Nos
(On
e) 

Supply and Fixing of 
11KV - V - cross arms 
with 75 x 40mm MS 
channel including 4 nos 
50 x 50 x 6mm packing 
plates (9 Kgs) duly 
welded with necessary 
clamping arrangements 
etc.,  

SS 1 
No 

1622.90 (Rupees 
One 
Thousand 
Six 
Hundred 
and 
Twenty 
Two Point 
Nine Zero) 

1623.00 

          Total 85682.00 
TOTAL ITEMS FIVE (05) ONLY 

(RUPEES  EIGHTY FIVE THOUSAND SIX HUNDRED AND EIGHTY TWO ONLY) 
 


