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Dr. Y. S. R. HORTICULTURAL UNIVERSITY
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FOR 
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Mobile:7382633667
Email: hrs-antp@drysrhu.edu.in



Dr.Y.S.R. HORTICULTURAL UNIVERSITY
HORITCULTUAL RESEARCH STATION: ANANTAPURAMU

Tender notification for supplying Labour on work contract basis totake up different Horticulture field operations, maintenance of laboratories, office, watch and ward & other related works, available as per list enclosed in the Annexure to the HRS, Anantapuramu for a period of 180 days w. e. f. 18-09-2024. Sealed tenders are invited from reputed contractors having license from labour department and registered with GST department and having EPF and ESI No., and experience in similar work for providing Labour on work contract basis by paying the wages to each worker as per Minimum wages Act as per the orders issued by the Govt. or University from time to time to the Horticulture Operations of HRS, Anantapuramu, Anantapuramu District, A.P. Tender forms with terms and conditions can be downloaded from the office website of Dr.YSR Horticultural University. 
The sealed tenders with a processing fee of Rs. 1,000/- (Rupees One thousand only) in the form of Demand Draft in favour of Principal Scientist (Horti.) & Head, HRS, Anantapuramu along with security deposit for Rs. 50,000/- (Rupees Fifty thousand only) in the form of Demand draft / Bankers cheque duly super scribing" Tender for supply of contract labour to take up Horticulture field Operations, maintenance of laboratories, office& other related workson work contract basis" on the cover should reach the undersigned on or before 17-09-2024 at 04-00 PM Sealed tenders will be opened on 18-09-2024 at 11.00 AM  in the presence of the tenders.
                                -sd-
                                                                                 Principal Scientist (Plant Path.) & Head       
                                                                                         Horticultural Research Station
                                                                                                    Anantapuramu
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	Mobile:7382633667
Email: hrs-antp@drysrhu.edu.in



Dr.Y.S.R. HORTICULTURAL UNIVERSITY
Dr.YSRHU- HORTICULTURAL RESEARCH STATION: ANANTAPURAMU
Tender documents for providing labour on work contract basis price schedule
(Should be filled in on the printed letter head of the tendered with date, signature and seal and submit 
along with the tender)
PRICE SCHEDULE
	
S.
No.
	Particulars
	Quantity
	Rate
(Rs.)

	1. 
	Basin cleaning, gathering and disposing of weeds in Ber 
	1 Acre
	

	2. 
	Basin cleaning, gathering and disposing of weeds in Mango, 
	1 Acre 
	

	3. 
	Basin cleaning, gathering and disposing of weeds in Tamarind 
	1 Acre 
	

	4. 
	Basin cleaning, gathering and disposing of weeds in Aonla
	1 Acre 
	

	5. 
	Basin cleaning, gathering and disposing of weeds in Pomegranate,
	1 Acre 
	

	6. 
	Basin cleaning, gathering and disposing of weeds in Custard apple 
	1 Acre 
	

	7. 
	Basin cleaning, gathering and disposing of weeds in Fig, 
	1 Acre 
	

	8. 
	Basin cleaning, gathering and disposing of weeds in Date palm, 
	Per plant
	

	9. 
	Basin cleaning, gathering and disposing of weeds in Jamun, 
	1 Acre 
	

	10. 
	Basin cleaning, gathering and disposing of weeds Drumstick
	Per plant
	

	11. 
	Basin cleaning, gathering and disposing of weeds Citrus, 
	
	

	12. 
	Weeding on beds and inter beds removal dead shoot of dragon fruit plants 
	1square    meter 
	

	13. 
	Basin cleaning, gathering and disposing of weeds in Karonda
	Per plant
	

	14. 
	Watering of nursery beds of Tamarind plants
	1square    meter
	

	15. 
	Watering of nursery beds of Custard apple 
	1square    meter
	

	16. 
	Watering of nursery beds of  Jamun  plants.
	1square    meter
	

	17. 
	Watering of nursery beds of   Dragon plants.
	1square    meter
	

	18. 
	Watering of nursery beds of Karonda plants.
	1square    meter
	

	19. 
	Maintaince of vermicompost unit 
	1square    meter
	

	20. 
	Driver charges for farm operations with tractor
	Per day
	

	21. 
	Sieving and bagging of vermicompost
	 Per kg
	

	22. 
	Pruning, gathering and transport of pruned material in bulk plants
	
	

	23. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches, stems and main trunks of Ber (aged plantation)
	Per plant 
	

	24. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches, stems and main trunks of  Mango (aged plantation)
	Per plant 
	

	25. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches, stems and main trunks of Tamarind (aged plantation)
	Per plant 
	

	26. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches and stems of custard apple 
	Per plant 
	

	27. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches and stems of Pomegranate 
	Per plant 
	

	28. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches and stems of  Apple ber
	Per plant 
	

	29. 
	Reinforcement of farm fencing with pruned material of ber 
	1 Tractor load
	

	30. 
	Reinforcement of farm fencing with pruned material of  thorny plants of one tractor load
	1 Tractor load
	

	31. 
	Sowing of horse gram and other seed in bulk plots
	1 Acre 
	

	32. 
	Preparation and application of Bordeaux paste to the tree trunks in experimental plots
	Per plant 
	

	33. 
	Preparation and application of Bordeaux paste to the tree trunks in bulk plots
	Per plant 
	

	34. 
	Bird scaring in Custard apple 
	8 hours
	

	35. 
	Bird scaring in Pomegranate 
	8 hours
	

	36. 
	Bird scaring in  Fig
	8 hours
	

	37. 
	Harvesting and grading of Custard apple 
	1 Acre 
	

	38. 
	Harvesting and grading of pomegranate 
	1 Acre 
	

	39. 
	Harvesting and grading of Aonla fruits
	1 Acre 
	

	40. 
	Harvesting of Tamarind pods
	Per plant/picking
	

	41. 
	Harvesting of Ber fruits
	Per plant
	

	42. 
	Digging of pits (3 X 3 X 3 feet) for plantation of fruit crops
	3 X 3 X 3 feet
	

	43. 
	Digging of pits (2 X 2 X 2 feet) for plantation of fruit crops
	2 X 2 X 2 feet
	

	44. 
	Filling of pits, planting of fruit plants and providing staking
	1 pit
	

	45. 
	Spraying in Ber  
	Per plant 
	

	46. 
	Spraying in Mango 
	Per plant 
	

	47. 
	Spraying in Tamarind.
	Per plant 
	

	48. 
	Spraying in  Aonla, 
	Per plant 
	

	49. 
	Spraying in, Karonda 
	Per plant 
	

	50. 
	Spraying in  Date palm 
	Per plant 
	

	51. 
	Spraying in Apple ber.
	Per plant 
	

	52. 
	Spraying in Custard apple 
	Per plant
	

	53. 
	Spraying in Pomegranate 
	Per plant
	

	54. 
	Spraying in  Fig
	Per plant
	

	55. 
	Spraying in Drum Stick 
	Per plant
	

	56. 
	Spraying in  Jamun 
	Per plant
	

	57. 
	Spraying in  Dragon fruit.
	Per plant
	

	58. 

	Spraying in  Citrus
	
	

	59. 
	Pruning gathering and transport of pruned material in Pomegranate 

	Per plant
	

	60. 
	Pruning gathering and transport of pruned material in Ber

	Per plant
	

	61. 
	Pruning gathering and transport of pruned material in Custard aapple
	Per plant
	

	62. 
	Pruning gathering and transport of pruned material in 
Drumstick 
	Per plant
	

	63. 
	Pruning gathering and transport of pruned material in Fig.
	Per plant
	

	64. 
	Hand pollination in custard apple
	Per plant
	

	65. 
	Rolling and unrolling of drip laterals before and after tillering with tractor
	1 Acre 
	

	66. 
	Making trench around trees, fertilizer application and closing the trench in Ber 
	Per plant.
	

	67. 
	Making trench around trees, fertilizer application and closing the trench in Mango 
	Per plant.
	

	68. 
	Making trench around trees, fertilizer application and closing the trench in Tamarind 
	Per plant.
	

	69. 
	Making trench around trees, fertilizer application and closing the trench in Aonla 
	Per plant.
	

	70. 
	Making trench around trees, fertilizer application and closing the trench in Karonda 
	Per plant.
	

	71. 
	Making trench around trees, fertilizer application and closing the trench in Date palm 
	Per plant.
	

	72. 
	Making trench around trees, fertilizer application and closing the trench in Pomegranate 
	Per plant 
	

	73. 
	Making trench around trees, fertilizer application and closing the trench in Custard apple (bearing plants) 
	Per plant 
	

	74.  
	Making trench around trees, fertilizer application and closing the trench in Drum stick 
	Per plant 
	

	75. 
	Making trench around trees, fertilizer application and closing the trench in  Dragon fruit 
	Per plant 
	

	76. 
	Making trench around trees, fertilizer application and closing the trench in  Citrus 
	Per plant 
	

	77. 
	Making trench around trees, fertilizer application and closing the trench in Fig
	Per plant 
	

	78. 
	Making trench around trees, fertilizer application and closing the trench in  Jamun
	Per plant 
	

	79. 
	Spreading of mulch sheet in experimental plots and earthingup
	Per plant
	

	80. 
	Trench opening and subsurface laying of Dripline in experimental 
	1 Acre
	

	81. 
	Trench opening and subsurface laying of Dripline in bulk plots
	1 Acre
	

	82. 
	Checking and replacing of damaged irrigation pipe lines and drip laterals 
	1 Acre
	

	83. 
	Measuring plant growth parameters and yield of Jamun trees for data recording
	Per plant
	

	84. 
	Measuring plant growth parameters and yield of Citrus trees for data recording
	Per plant
	

	85. 
	Measuring plant growth parameters and yield of Pomegranate trees for data recording
	Per plant
	

	86. 
	Measuring plant growth parameters and yield of Custard apple  trees for data recording
	Per plant
	

	87. 
	Measuring plant growth parameters and yield of Ber  trees for data recording
	Per plant
	

	88. 
	Measuring plant growth parameters and yield of Anola  trees for data recording
	Per plant
	

	89. 
	Measuring plant growth parameters and yield of Tamarind  trees for data recording
	Per plant
	

	90. 
	Water filling in tractor mounted tank (5000 lit), transportation, and irrigating to tree basins 
	Per Tank 
(5000 lit)
	

	91. 
	Pruning of water shoots, removal of growth, rootstock and training of Pomegranate plants
	1 Acre 
	

	92. 
	Pruning of water shoots, removal of growth, rootstock and training of Custard apple plants
	1 Acre 
	

	93. 
	Harvesting, gathering and transport of Horse gram and pulses crops threshing floor.
	1 Acre
	

	94. 
	Threshing, winnowing, cleaning and bagging of horse gram seed. 
	100 Kgs
	

	95. 
	Experimental field preparation, laying and pegging in experiments plots
	1 Acre
	

	96. 
	Mulching plant basins with dry leaves 
	1 Acre
	

	97. 
	Mulching plant basins with dry paddy 
	1 Acre
	

	98. 
	Mulching plant basins with groundnut 
	1 Acre
	

	99. 
	Mulching plant basins with horse gram husk 
	1 Acre
	

	100. 
	Deseeding, pulp drying and pressing in tamarind
	1 Kg
	

	101. 
	Pruning of hedge plants.
	100 meters
	

	102. 
	Planting of Ornamental plants around office building and along internal farm roads.
	100 meters
	

	103. 
	Preparation of potting mixture, filling of potting mixture
	Per bag
	

	104. 
	Sowing of  Tamarind seed in polythene bags
	Per bag
	

	105. 
	Sowing of  Custard apple seed in polythene bags
	Per bag
	

	106. 
	Sowing of  Jamun seed in polythene bags
	Per bag
	

	107. 
	Sowing of  Karonda seeds in nursery beds
	Per Sq meter
	

	108. 
	Watering to nursery plants
	1000 nos
	

	109. 
	Removal of weeds in nursery bags
	500 nos
	

	110. 
	Arrangement of rootstock in rows
	1000 nos
	

	111. 
	Arrangement of successful grafts in rows as per variety
	500 nos
	

	112. 
	Spraying of pesticides & Insecticides in nursery
	1000 nos
	

	113. 
	Drenching of plant protection chemicals and nutrients in nursery
	500 nos
	

	114. 
	Removal of soil from un-germinated polythene bags
	500 nos
	

	115. 
	Removal of root stock sprouts from successful grafts
	500 nos
	

	116. 
	Erection and stitching of temporary shade nets
	 10 meters
	

	117. 
	General cleaning in and around poly house
	10 meters
	

	118. 
	General cleaning in and around  shade net
	10 meters
	

	119. 
	General cleaning in and around  buildings
	10 meters
	

	120. 
	General cleaning in and around farm pond
	10 meters
	

	121. 
	General cleaning in and around bunds 
	10 meters
	

	122. 
	Re filling of bags for root stock and grafts
	1000 nos
	

	123. 
	Roadside cleaning
	100 meters
	

	124. 
	Digging and Loading and transport  of Red earth 
	1 tractor load
	

	125. 
	Loading and transport  of FYM 
	1 tractor load
	

	126. 
	Loading of Root stock 
	1 tractor load
	

	127. 
	Mounding in Pomegranate
	Per plant
	

	128. 
	Bending of tamarind branches for approach grafting
	Per plant
	

	129. 
	Transport of Tamarind root stock from nursery to scion bank
	500 nos
	

	130. 
	Sowing, Harvesting, Threshing and Winnowing of brown top millets
	1 Acre
	

	131. 
	Sowing, Harvesting, Threshing and Winnowing of brown top, cowpea 
	1 Acre
	

	132. 
	Sowing, Harvesting, Threshing and Winnowing of brown top Horse gram
	1 Acre
	

	133. 
	Fronds removal and Hand pollination in date palm
	50 nos
	

	134. 
	Transport of weeds and diseased twigs and fruits for tractor load
	1 tractor load 
	

	135. 
	Persons accompanying tractor driver during tiller and irrigation assistance
	1 Acre
	

	136. 
	Irrigation extension and replacement of damaged pipe lines
	1 Acre
	

	137. 
	Clipping of tops in tamarind scion bank
	1 Acre
	

	138. 
	Drum stick harvesting
	Per plant
	

	139. 
	Basin preparation of mother plant for approach grafted plants and irrigation
	Per plant
	

	140. 
	Folidol dusting and raking of soil in custard apple 
	Per plant
	

	141. 
	Folidol dusting and raking of soil in ber
	Per plant
	

	142. 
	Dusting of Bleaching powder in Pomegranate plant basins
	Per plant
	

	143. 
	Collection of fruit samples and preparing them for quality analysis in Custard apple 
	Per plant
	

	144. 
	Collection of fruit samples and preparing them for quality analysis in  Tamarind 
	Per plant
	

	145. 
	Collection of fruit samples and preparing them for quality analysis in  Aonla 
	Per plant
	

	146. 
	Collection of fruit samples and preparing them for quality analysis in  Pomegranate
	Per plant
	

	147. 
	Collection of fruit samples and preparing them for quality analysis in  Jamun
	Per plant
	

	148. 
	Collection of fruit samples and preparing them for quality analysis in  Fig
	Per plant
	

	149. 
	Collection of fruit samples and preparing them for quality analysis in  Citrus
	Per plant
	

	150. 
	Scion procuring, softwood grafting, Capping to grafts and arrangement of grafts in rows as per variety in Custard apple.
	Per graft
	

	151. 
	Scion procuring, softwood grafting, Capping to grafts and arrangement of grafts in rows as per variety in Tamarind.
	Per graft
	

	152. 
	Scion procuring, softwood grafting, Capping to grafts and arrangement of grafts in rows as per variety in Jamun.
	Per graft
	

	153. 
	Harvesting of fruits seed extraction and processing in Karonda.
	Per Kg seed
	

	154. 
	Potting of seedlings of karonda in poly bags.
	Per plant
	

	155. 
	Potting of seedlings of Custard apple in poly bags.
	Per plant
	

	156. 
	Potting of seedlings of Tamarind in poly bags.
	Per plant
	

	157. 
	Procuring in mango scion sticks
	100 nos. of sticks
	

	158. 
	Shifting and re-arranging of planted poly bags to avoid  root penetration to the ground
	100 nos.
	

	159. 
	Opening of trench and laying and installation of pipe and closing of trench
	10 meters
	





· Income Tax @ 2% will be deducted on gross till amount from the each wages bill 
· EPF and ESI deductions should be mentioned clearly.
I/We agree to execute the contract in accordance with the provisions of the tender document 

Signature 	:
Name 		:
Designation 	:
Place	:							Address  	:
Date	:

D.D.No., date and amount and 
The name of the bank toward security deposit
Signature 	:
Name 		:
Designation 	:
Place	:							Address  	:
Date	:


TENDER DOCUMENTS TO TAKE UP DIFFERENT HORTICULTURE FIELD OPERATIONS, 
MAINTENANCE OF LABORATORIES, OFFICE, 
WATCH AND WARD & OTHER RELATED WORKS.

(The tenderer is required to submit the following undertaking on his/her letter head with date, signature, seal and submit along with the tender form)
UNDERTAKING
1. I/We undertake to pay the labor wages, EPF, and ESI Charges within the stipulated time (10 days after bill raised) where the bill is generated by the office hereunder refereed as HRS, Anantapuramu for the entire period of contract 
2. It is to certify that the final rates mentioned in the price schedule including commission charges, supervision and other stationary expenditure like license fee, administration charges.
3. I/We further undertake that I/We follow all the statutory rules like minimum wages Act, EPF Act, ESI Act etc, applicable to contract labour and we will be responsible for any labour problems arising out of Rules as specified by the appropriate Govt. authority from time to time.
4. I/We are ready to execute the contract with effect from the date stipulated by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu, and sign the contract agreement on Non-Judicial stamp paper of specified value.
5. I/We undertake to furnish the Security Deposit of Sum Equivalent to 10% of probable contractual amount for 180 days which is to be retained by the Principal Scientist (Plant Path.) &HRS, Anantapuramu for the entire period of contract which shall be refunded only after the satisfactory expiry of the services provided by us within three months. The security Deposit will not carry any interest.
6. I/We will abide by all the terms and conditions laid down by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu.
Signature 		:
Name 			:
Designation 		:
Address  		:
Place	:
Date	:
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 Dr.Y.S.R. HORTICULTURAL UNIVERSITY
Dr.YSRHU- HORTICULTURAL RESEARCH STATION: ANANTAPURAMU

TENDER FOR PROVIDING CONTRACT LABOUR TO TAKE UP DIFFERENT HORTICULTURE FIELD OPERATIONS, 
MAINTENANCE OF LABORATORIES, OFFICE, 
WATCH AND WARD & OTHER RELATED WORKS FOR EXECUTING THE WORKS ON WORK DONE ON WORK CONTRACT BASIS FOR THE.

TERMS AND CONDITIONS OF AGREEMENT BETWEEN CONTRACTOR AND Dr.YSRHU - HORTICULTURAL RESEARCH STATION, ANANTAPURAMU

An agreement made at _______________ on this __________ day of 2024 between Horticultural Research Station, Anantapuramu represented by the Principal Scientist (Plant Path.) and Head, HRS, Anantapuramu(herein after called University) which expression shall unless excluded by or repugnant to the subject or context include Research Station(s) / Scheme(s) or any other Establishment of Office under its control its successors or assignees of one part and _____________ represented by Sri _________________ S/o, _______________ aged ______ Years (hereinafter called Contractor) which expression, unless expression, unless excluded by or repugnant to the subject or context includes his heirs, executor, Administrators and legal representative of other part.
And whereas the Contractor is carrying on the business of _________________________________
Man power supply to the Horticultural operations, maintenance of roads and buildings, guesthouse, laboratory and office on work done on work contract and whereas the University is desirous of entrusting them to the Contractor.
Whereas the University is engaged in Research and other related activities is desirous of engaging contractor to _______________ and such other incidental works as may be entrusted from time to time.
And whereas the Contractor has agreed to undertake ______________________________________ upon the following terms and conditions.
1. Period of Contract
a) This agreement shall be in force for a period of ______ from to _______ Either party thereto shall be entitled to terminate this agreement by giving to the other, notice of 30 days in writing, on the expiry of the said period, this agreement shall come to an end. However, the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu may, at its sole discretion, relieve the contractor from any or all of his obligations under this agreement at any time during the period of notice, even at short notice.
b) Notwithstanding anything contained in this agreement the University shall be entitled to terminate this agreement without compensation upon the happening of all or any of the following events provided Principal Scientist (Plant Path) & Head, HRS, Anantapuramu has given Seven days’ notice to rectify the breach and the Contractor has failed to do so.
i. If, in the opinion of the Principal Scientist (Plant Path) & Head, HRS, Anantapuramu which shall be final and binding, the contractor has failed and/or neglected to carry out any of his obligations under this agreement, 
ii. If contractor commits a breach of any of the terms and conditions herein contained.
iii. Upon the contractor committing any act of insolvency making an application to be adjudicated insolvent or being adjudicated insolvent or an application 'being made to have the contractor adjudicated insolvent or upon a distress, execution or other process being levied or an incumbent taking possession of or a receiver being appointed of, any part of the	or property of the Contractor or upon the Principal Scientist (Plant Path) & Head, HRS, Anantapuramu being required not to hire the contractor's services etc., in the manner provided for in this agreement pursuant to any statute or order or rule regulation enacted in that behalf of or pursuant to any award, judgment, or decision of court of competent discretion, agree not to terminate this agreement in the case of an award, judgment or decision of a court if the Contractor lawfully challenges this said award, judgment or decision of the court and simultaneously agrees to indemnify the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu and hold the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu free and harmless from and against any and all claims, demands charges and expenses, if any including but without prejudice to the generality of the foregoing, legal costs between attorney and client or on account whatsoever arising out of and as a result of any such.
iv. If, the Contractor seals his office or transfers his right to other person or does any act whereby he ceases to be a Contractor.
v. If the employees, workmen of the Contractor are required to be treated as employees of HRS, Anantapuramu/University pursuant to any statute, rule or regulations enacted in that behalf by the Government State/Central or pursuant to any agreement, order, award, settlement, decree, or otherwise the contractor shall indemnify' and keep indemnified the HRS, Anantapuramu/University for any expenses or losses that may be sustained by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu/ the University as a of any such eventuality taking place.
vi. Further, it is expressly made clear that it is not obligatory on the part of the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu/University to give constant or continuous work to the contractor.
2. EXECUTION OF WORKS BY THE CONTRACTOR
The contractor agrees in particular to execute, fulfill and discharge the works listed in the tender Schedule as per the specifications as laid down by the Principal Scientist (Plant Path.)& Head, HRS, Anantapuramu in the manner herein after appearing to the entire satisfaction of the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu and any of the works that may be entrusted during the tenure of the agreement,
3. CHARGES
In consideration of the services as above, rendered by the contractor, the Principal  Scientist (Plant Path.) & Head, HRS, Anantapuramu l hereby agree to pay the Contractor as per approved rates inclusive of Commission Charges.
It is abundantly made clear and agreed between the parties that no upward revision in charges or in other ratings as stipulated in this agreement, shall be agreed during the period of this agreement.
4. IMPOSSIBILITY OF PERFORMANCE
a. In the event of strike of all or any sections on the premises of the HRS, Anantapuramu by the workmen or of a lockout or a closure whether parties or otherwise on the premises located at Rekulakunta village Bukkarayasamudram  Mandal, Anantapuramu district or on happening of any event over which the Scientist (Plant Path.) & Head, HRS, Anantapuramu/shall not be liable to pay to the contractor any charges or any or all other charges if any, during such period, b. 
b. In the event, any of the services or persons as mentioned in the contract, not being rendered / provided or made available by the contractor, at any time for any reason whatsoever, the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu shall be at liberty to have such services rendered by any other sources and the cost of damages of getting such services from such other sources debited to the account of the Contractor. 
5. SECURITY DEPOSIT AND SURETIES
The Contractor shall deposit a sum equivalent of 10% probable annual contractual amount estimated by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu subjected to a minimum of Rs.50,000/- (Fifty thousand only)as Security deposit which will be retained by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu. The security deposit shall be retained with Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu as long as the contract is in force and carries no interest and shall be returned after satisfactory expiry of contract period within three months without any interest.
6. SUPPLY OF MATERIALS AND EQUIPMENT TO THE CONTRACTOR:
a. During the Currency of this agreement, the University shall provide to the Contractor, all the materials implements/Machinery Equipment such as required as enable him to discharge the entrusted services to the satisfaction of the Scientist (Plant Path.) & Head, HRS, Anantapuramu
b. Any of the material implements/machines/equipments given by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu to the contractor for use that may be required to carry out operations entrusted to the contractor shall be used by the contractor diligently only for the purposes for which they are intended for, 
c. The Contractor shall take utmost care to keep all the materials implements/machinery equipment’s supplied to him from time to time indicating receipts, consumption and justification for fresh indents, 
d. The Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu shall be entitled to deduct/recover the cost of the above-mentioned items from the Contractor for any damage/breakage/theft or any other loss of these items during the term of this agreement.
e. The      Contractor      shall      not      give      on      lease      or      hire      out      the material/implements/machinery/equipments supplied to him or use for any other purpose than mat of the Principal Scientist (Plant Path) & Head, HRS, Anantapuramu.

7. CONDT1ONS / RESTRICTIONS FOR ENGAGING WORKERS;
a. The Contractor should have minimum 5 years of experience in supply of workers in horticultural operations.
b. The Contractor shall not employ any person below the age of 18 years and more than 60 years and shall not engage female workers between 7.00 PM to 06. 00 AM.
c. The Contractor shall ensure that the workers engaged by him are physically fit, free from communicable diseases or* otherwise illness infirmity of any kind criminal activity/offences/cases prior to and during their engagement and also do not suffer from any legal disqualification by reason of any law order or statute in force or from any other cause whatsoever. The workers so engaged must be of good conduct, character antecedents.
d. The Contractor shall ensure to issue photo identify cards with permanent address to all workers and supervisory staff engaged by him/her and furnish a list of such people to the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu. Workers/ supervisors with photo identify card alone shall be permitted to enter into the premises to carry/Supervise the work. The Contractor shall depute trained at competent staff for supervision.
e. The Contractor shall maintain requisite records and comply with all laws, rules, regulations and orders applicable to the Contractor's obligations with respect of payment of wages an service conditions of the persons engaged under this agreement and the Contractor shall further keep the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu indemnified from any claim demand or action as may be brought against the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu due to non-compliance of laws by the Contractor of his obligations under this clause.
f. The Contractor's staff/workers shall be under the director control/ supervision of the Contractor and He/She shall be free to transfer/Registrar-transfer his/her staff/ workers in accordance with the contractor's needs without affecting the services to be provided by the Contractor under this agreement.
g. The Contractor shall maintain requisite record and comply with all acts, laws.
h. The Contractor shall, as the employer, have the exclusive right to engage and terminate the service all or any of the staff /workers engaged by him/her to fulfill his/her obligations under this agreement and to substitute any persons. However, the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu shall be at liberty at its sole discretion to direct the Contractor to remove/withdraw forth with from the University premises any person(s) engaged by the Contractor to carry out his obligations under this agreement, if the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu is not satisfied with the service/conduct/behavior of such person (s) and the Contractor shall remove/ withdraw such staff/workers forthwith at the direction of the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu and provide adequate replacement (s).
i. The Principal Scientist (Plant Path) & Head, HRS, Anantapuramu, shall have private of contract with the Contractor only and shall give instruction to him and shall have nothing to do or concerned with the conditions of engagement of the workers/staff engaged by the Contractor,
j. The workers/ staff of the Contractor shall be medically examined by a competent Doctor as required by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu before entrusting any res; possibilities under this agreement as per the standards of fitness prescribed by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu. In the event of any of the staff/workers engaged by the Contractor being declared medically unfit the Contractor shall ensure that he/she is removed forth with from the complement of the staff/ workers engaged by the Contractor by making suitable replacement for fulfillment of this agreement by making suitable replacement (s).
k. The staff / workers of the Contractor shall be liable to be searched by the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu authorized for this purpose and shall strictly observe the rules and regulations discipline/ code of conduct of the University and other general rules applicable.
l. The Contractor shall provide uniforms and safety equipment to his workers and see that the workers wear the uniform and use the safety equipment without fail. For any consequences arising out the failure on the Contractor/ workers to comply, the Contractor alone is responsible.
m. The Contractor shall ensure that all the staff/workers employed by him are not influence by any type of intoxicants while on duty.



8. CONTRACTOR'S OBLIGATIONS;
a. The Contractor shall execute and efficiently handle works entrusted to him. The contractor shall be responsible for any or all such acts or omissions commissions of his workmen,
b. The Contractor shall carry out his obligations under this agreement diligently and to the satisfaction of the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu. The contractor shall comply with the said directions and instructions,
c. The Principal Scientist (Plant Path.)& Head, HRS, Anantapuramu will not be responsible for payment of any damages or compensation or any other liability in the event of injury / accident or death of the staff / workers engaged by the Contractor which may arise out of and in the course of discharge of their duties whether on the premises of HRS, Anantapuramu / outside HRS, Anantapuramu remises or during a journey. In case, if the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu for any reason is made liable for payment of any damages / compensation / any other liability in respect of such staff / workers the contractor shall pay to the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu such damages compensation for any other liability upon demand by the Principal Scientist (Plant Path) & Head, HRS, Anantapuramu.
d. A contractor expressly undertakes to hold the Principal Scientist (Plant Path) & Head, HRS, Anantapuramu free and harmless and indemnify the HRS, Anantapuramu and keep the HRS, Anantapuramu indemnified against all claims, damages, losses, actions, demands, costs, charges and expenses of any kind arising out of any acts of commission, or commission or negligence, dereliction, dishonesty or misconduct of the staff/workers engaged by the Contractor to fulfill his obligations under this agreement and which may from time to time arise out of the operations and obligations undertaken by the Contractor. Without prejudice to the rights of the HRS, Anantapuramu will entitled to deduct such amounts as a consequence of act such claims, demand, costs, charge and expenses from services charges, or any other dues payable to the Contractor.
e. The contractor shall be liable to the HRS, Anantapuramu the cost of any items of property belonging to the HRS, Anantapuramu broken/ damages / stolen by his staff workmen or others.
f. He should not employ any person below the age of 18 years and more than 60 years and shall not engage female workers between 7.00 PM to 06. 00 AM.
g. Tie contractor shall ensure that none of his staff/workers remain in the premises of the HRS, Anantapuramu after their- official working hours, unless and otherwise specifically permitted in each case by the HRS, in writing.
h. The contractor should intimate the office hereunder HRS, Anantapuramu any changes in  
    the employer contribution of EPF, ESI along with the supporting documents.
9. PAYMENT TO STAFF/WORKERS
The contractor shall be liable and be responsible to pay the staff/workers wages, EPF, and ESI Charges within the stipulated time (10 days after bill raised) where the bill is generated by the office hereunder refereed as HRS, Anantapuramu for the entire period of contract.  The contractor shall pay wages engaged by him in accordance with the law(s) statute(s) in force and ail benefits under various labour legislation and the workmen will not have any claim what so ever against the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu.
10. COMPLIANCEWITH LAWS
It is hereby expressly stated and agreed by and between the parties that the Contractor shall comply with all acts, laws, orders, ordinance(s) notifications, rules and regulations or statute (s) or any amendments therein whether central/state or otherwise including safety regulations employees State Insurance Act, payment of Bonus Act, Minimum wages Act, Employees provident Fund Act or any other which is / or applicable to or in any way connected with the execution or performance under the agreement, failing which the HRS, Anantapuramu shall have no option but to terminate this agreement.
11. INSPECTION OF RECORDS
The Contractor shall at all times and as and when required permit the duly authorized representative (s) of the HRS, Anantapuramu to examine and inspect or cause to be examined and inspect all books, records. Registers inventory and equipment for the purpose of determining whether or not the Contractor is complying with the terms, conditions and stipulations herein contained or as may be imposed upon him by provisions of law (s) for the time being in force. The Contractor shall produce every month to the Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu or its authorized representative (s) proof of compliance with the various acts, laws, statutes, rules, regulations, etc., in force and applicable to him and his staff/workers. 
12. PERMITS/LICENSES
The Contractor shall at his own cost apply for and secure all permit and license (s) which may be required to be obtained for ht eservices to be rendered are obligatory under this agreement and shall maintain records registers, books, ledgers and other documents as required under the laws/rules, particularly Contractor Labour (R& A) Act, Minimum wages Act, I.D. Act, Central excise act, IT act GST etc., and comp-y with the regulations of any other Acts law, or  municipal, or local or otherwise for the time being in force and which applies for the services rendered there under, statutes that are applicable to him for his staff/workers. He shall submit his license number under contract labour (R&A) Act, registration proof with central excise department for GST etc., and his code numbers for ESI, EPF to the Principal Scientist (Plant Path) & Head, HRS, Anantapuramu.
13. INDEPENDENT CONTRACTOR
It is hereby expressly made clear and declared by and between the parties that the contractor shall for the purposes of this agreement be an independent contractor and that all persons employed or engaged by the contractor shall be employed and are engaged at his own cost and in respect of those persons/workers, the performance and execution of the obligations undertaken by the Contractor and that the said persons shall be the employees/workers of the contractor and not that of the HRS, Anantapuramu and nothing therein will give any right to the contractor of his staff/workers nor can they claim any benefits from the HRS, Anantapuramu which any permanent/temporary employee of the HRS, is entitled to do,
14. TERMS OF PAYMENT
a. The Contractor shall submit his bill every month to the office Principal Scientist (Plant Path.) & Head, HRS, Anantapuramu in respect of the works completed during that period and the office shall make payment within 10 days from the date of submission of bill and DDO shall retain a sum equivalent to 2% plus surcharge and education cess or as per rates applicable from time to time of each bill value for meeting statutory obligation of the Contractor towards Income Tax which is the liability of the contractor and same will be remitted to IT authorities by DDO as per section 194 C of IT Act.
b. The wage bill for the first time may be admitted as per rates suggested including EPF, ESI (wherever applicable), commission charges etc., in full. However for subsequent monthly payments DDO shall enemy production of proof for remittance of EPF, ESI (as the case may be ) and GST with detailed statement in case of EPF and ESI containing name particulars of workers.
c. The contractor shall not be entitled to be paid any additional amount, whatsoever by the HRS, Anantapuramu beyond what has been stipulated/contract in this agreement in respect of any charges or expenses for the services rendered and farther the Contractor shall not be paid any amount by way of reimbursement in any manner whatsoever.
15. The parties hereto acknowledge that this agreement superseded all prior Communications between the parties including all oral or written proposals.
16. TERMINATION OF AGREEMENT
a. This agreement will be in force for a period of 180 days from ______ to ________ unless renewed further on mutual agreement. On expiry of the said agreement, the Contractor shall vacate the premises of the HRS, Anantapuramu peacefully. The Contractor shall also hand over the possession of all implements/materials/machinery/equipments and all other items which were provided to him by the HRS, Anantapuramu. The contractor shall also remove all his belonging, staff/workers and any other items from the HRS, Anantapuramu premises forthwith.
b. In case of breach of the terms or persistent absence or neglect or misbehavior misconduct etc., it shall be lawful for the HRS, Anantapuramu to forfeit the caution deposit of the contractor without prejudice to other remedies available to the HRS, Anantapuramu including termination of contract without any notice.
17. SETTLEMENT OF DISPUTES
In case of any dispute (s) or difference(s) of opinions that arise between or differences arising between the parties during the pendency of the agreement or after its termination or earlier, determination as to its meaning or to any other matter arising directly or indirectly under the Contract, the same shall be referred to the HRS, Anantapuramu or his authorized representative and his decision shall be final and binding on the parties.

18. SECURITY MEASURES
The contractor shall comply with all the security measures which may from time to time be adopted by the HRS, Anantapuramu in respect of Contractor's employees/workers and agents etc.
19. LEGAL AND PRIOR RIGHTS
All remedies and rights of the parties here to or either of them hereunder shall in addition to all other legal rights and remedies belonging to such parties and the same shall be deemed to be cumulative and not alternative to such legal rights and remedies belonging to such parties and the same shall be deemed to be cumulative and not alternative to such legal right aforesaid and the determination of this agreement for whatever, shall be without prejudice to any and all rights and claims of either party herein which shall or may have accrued prior thereto.
20. ASSIGNMENT
This agreements rights and liabilities hereunder of the parties here to shall bind and issue to the benefit of their successor or assignees- and hairs executors and the administers of the Contractor but neither this agreement nor the rights, licenses or authorities of the Contractor herein granted shall be assignable or transferable, either in whole or in part, without the prior consent in writing of the Principal Scientist (Plant Path) & Head, HRS, Anantapuramu/ University in that behalf and upon any permitted assignment or transfer thereof by the Contractor, the assignee (s) or transferee (s) shall be substituted in the place instead of the Contractor as and from the date of such assignment or transfer, but only to the extent therein specified.
21. CONSENTS AND NOTICES
All approvals, consents and notices required to be given or served hereunder by either party here to the other shall be deemed to have been duly given or served in the case of HRS, Anantapuramu if the same shall have been delivered to left for or sent by e-mail, speed post, air mail, registered post to the office of the Scientist (Plant Path.) & Head, HRS, Anantapuramu/ Contractor at his last known address provided always that either party hereto shall gave right to inform the other of any other address at which such approvals, consents and notices shall be received by it or Me and the same shall be deemed to have been duly given or served if the same shall have been duly given or served if the same shall have been delivered such part at such other address.
ANNEXURE -1
	
S.
No.
	Particulars
	Quantity
	Rate
(Rs.)

	1. 
	Basin cleaning, gathering and disposing of weeds in Ber 
	1 Acre
	

	2. 
	Basin cleaning, gathering and disposing of weeds in Mango, 
	1 Acre 
	

	3. 
	Basin cleaning, gathering and disposing of weeds in Tamarind 
	1 Acre 
	

	4. 
	Basin cleaning, gathering and disposing of weeds in Aonla
	1 Acre 
	

	5. 
	Basin cleaning, gathering and disposing of weeds in Pomegranate,
	1 Acre 
	

	6. 
	Basin cleaning, gathering and disposing of weeds in Custard apple 
	1 Acre 
	

	7. 
	Basin cleaning, gathering and disposing of weeds in Fig, 
	1 Acre 
	

	8. 
	Basin cleaning, gathering and disposing of weeds in Date palm, 
	Per plant
	

	9. 
	Basin cleaning, gathering and disposing of weeds in Jamun, 
	1 Acre 
	

	10. 
	Basin cleaning, gathering and disposing of weeds Drumstick
	Per plant
	

	11. 
	Basin cleaning, gathering and disposing of weeds Citrus, 
	
	

	12. 
	Weeding on beds and inter beds removal dead shoot of dragon fruit plants 
	1square    meter 
	

	13. 
	Basin cleaning, gathering and disposing of weeds in Karonda
	Per plant
	

	14. 
	Watering of nursery beds of Tamarind plants
	1square    meter
	

	15. 
	Watering of nursery beds of Custard apple 
	1square    meter
	

	16. 
	Watering of nursery beds of  Jamun  plants.
	1square    meter
	

	17. 
	Watering of nursery beds of   Dragon plants.
	1square    meter
	

	18. 
	Watering of nursery beds of Karonda plants.
	1square    meter
	

	19. 
	Maintaince of vermicompost unit 
	1square    meter
	

	20. 
	Driver charges for farm operations with tractor
	Per day
	

	21. 
	Sieving and bagging of vermicompost
	 Per kg
	

	22. 
	Pruning, gathering and transport of pruned material in bulk plants
	
	

	23. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches, stems and main trunks of Ber (aged plantation)
	Per plant 
	

	24. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches, stems and main trunks of  Mango (aged plantation)
	Per plant 
	

	25. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches, stems and main trunks of Tamarind (aged plantation)
	Per plant 
	

	26. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches and stems of custard apple 
	Per plant 
	

	27. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches and stems of Pomegranate 
	Per plant 
	

	28. 
	Preparation and application of Bordeaux paste to the cut ends of the pruned branches and stems of  Apple ber
	Per plant 
	

	29. 
	Reinforcement of farm fencing with pruned material of ber 
	1 Tractor load
	

	30. 
	Reinforcement of farm fencing with pruned material of  thorny plants of one tractor load
	1 Tractor load
	

	31. 
	Sowing of horse gram and other seed in bulk plots
	1 Acre 
	

	32. 
	Preparation and application of Bordeaux paste to the tree trunks in experimental plots
	Per plant 
	

	33. 
	Preparation and application of Bordeaux paste to the tree trunks in bulk plots
	Per plant 
	

	34. 
	Bird scaring in Custard apple 
	8 hours
	

	35. 
	Bird scaring in Pomegranate 
	8 hours
	

	36. 
	Bird scaring in  Fig
	8 hours
	

	37. 
	Harvesting and grading of Custard apple 
	1 Acre 
	

	38. 
	Harvesting and grading of pomegranate 
	1 Acre 
	

	39. 
	Harvesting and grading of Aonla fruits
	1 Acre 
	

	40. 
	Harvesting of Tamarind pods
	Per plant/picking
	

	41. 
	Harvesting of Ber fruits
	Per plant
	

	42. 
	Digging of pits (3 X 3 X 3 feet) for plantation of fruit crops
	3 X 3 X 3 feet
	

	43. 
	Digging of pits (2 X 2 X 2 feet) for plantation of fruit crops
	2 X 2 X 2 feet
	

	44. 
	Filling of pits, planting of fruit plants and providing staking
	1 pit
	

	45. 
	Spraying in Ber  
	Per plant 
	

	46. 
	Spraying in Mango 
	Per plant 
	

	47. 
	Spraying in Tamarind.
	Per plant 
	

	48. 
	Spraying in  Aonla, 
	Per plant 
	

	49. 
	Spraying in, Karonda 
	Per plant 
	

	50. 
	Spraying in  Date palm 
	Per plant 
	

	51. 
	Spraying in Apple ber.
	Per plant 
	

	52. 
	Spraying in Custard apple 
	Per plant
	

	53. 
	Spraying in Pomegranate 
	Per plant
	

	54. 
	Spraying in  Fig
	Per plant
	

	55. 
	Spraying in Drum Stick 
	Per plant
	

	56. 
	Spraying in  Jamun 
	Per plant
	

	57. 
	Spraying in  Dragon fruit.
	Per plant
	

	58. 

	Spraying in  Citrus
	
	

	59. 
	Pruning gathering and transport of pruned material in Pomegranate 

	Per plant
	

	60. 
	Pruning gathering and transport of pruned material in Ber

	Per plant
	

	61. 
	Pruning gathering and transport of pruned material in Custard aapple
	Per plant
	

	62. 
	Pruning gathering and transport of pruned material in 
Drumstick 
	Per plant
	

	63. 
	Pruning gathering and transport of pruned material in Fig.
	Per plant
	

	64. 
	Hand pollination in custard apple
	Per plant
	

	65. 
	Rolling and unrolling of drip laterals before and after tillering with tractor
	1 Acre 
	

	66. 
	Making trench around trees, fertilizer application and closing the trench in Ber 
	Per plant.
	

	67. 
	Making trench around trees, fertilizer application and closing the trench in Mango 
	Per plant.
	

	68. 
	Making trench around trees, fertilizer application and closing the trench in Tamarind 
	Per plant.
	

	69. 
	Making trench around trees, fertilizer application and closing the trench in Aonla 
	Per plant.
	

	70. 
	Making trench around trees, fertilizer application and closing the trench in Karonda 
	Per plant.
	

	71. 
	Making trench around trees, fertilizer application and closing the trench in Date palm 
	Per plant.
	

	72. 
	Making trench around trees, fertilizer application and closing the trench in Pomegranate 
	Per plant 
	

	73. 
	Making trench around trees, fertilizer application and closing the trench in Custard apple (bearing plants) 
	Per plant 
	

	74.  
	Making trench around trees, fertilizer application and closing the trench in Drum stick 
	Per plant 
	

	75. 
	Making trench around trees, fertilizer application and closing the trench in  Dragon fruit 
	Per plant 
	

	76. 
	Making trench around trees, fertilizer application and closing the trench in  Citrus 
	Per plant 
	

	77. 
	Making trench around trees, fertilizer application and closing the trench in Fig
	Per plant 
	

	78. 
	Making trench around trees, fertilizer application and closing the trench in  Jamun
	Per plant 
	

	79. 
	Spreading of mulch sheet in experimental plots and earthingup
	Per plant
	

	80. 
	Trench opening and subsurface laying of Dripline in experimental 
	1 Acre
	

	81. 
	Trench opening and subsurface laying of Dripline in bulk plots
	1 Acre
	

	82. 
	Checking and replacing of damaged irrigation pipe lines and drip laterals 
	1 Acre
	

	83. 
	Measuring plant growth parameters and yield of Jamun trees for data recording
	Per plant
	

	84. 
	Measuring plant growth parameters and yield of Citrus trees for data recording
	Per plant
	

	85. 
	Measuring plant growth parameters and yield of Pomegranate trees for data recording
	Per plant
	

	86. 
	Measuring plant growth parameters and yield of Custard apple  trees for data recording
	Per plant
	

	87. 
	Measuring plant growth parameters and yield of Ber  trees for data recording
	Per plant
	

	88. 
	Measuring plant growth parameters and yield of Anola  trees for data recording
	Per plant
	

	89. 
	Measuring plant growth parameters and yield of Tamarind  trees for data recording
	Per plant
	

	90. 
	Water filling in tractor mounted tank (5000 lit), transportation, and irrigating to tree basins 
	Per Tank 
(5000 lit)
	

	91. 
	Pruning of water shoots, removal of growth, rootstock and training of Pomegranate plants
	1 Acre 
	

	92. 
	Pruning of water shoots, removal of growth, rootstock and training of Custard apple plants
	1 Acre 
	

	93. 
	Harvesting, gathering and transport of Horse gram and pulses crops threshing floor.
	1 Acre
	

	94. 
	Threshing, winnowing, cleaning and bagging of horse gram seed. 
	100 Kgs
	

	95. 
	Experimental field preparation, laying and pegging in experiments plots
	1 Acre
	

	96. 
	Mulching plant basins with dry leaves 
	1 Acre
	

	97. 
	Mulching plant basins with dry paddy 
	1 Acre
	

	98. 
	Mulching plant basins with groundnut 
	1 Acre
	

	99. 
	Mulching plant basins with horse gram husk 
	1 Acre
	

	100. 
	Deseeding, pulp drying and pressing in tamarind
	1 Kg
	

	101. 
	Pruning of hedge plants.
	100 meters
	

	102. 
	Planting of Ornamental plants around office building and along internal farm roads.
	100 meters
	

	103. 
	Preparation of potting mixture, filling of potting mixture
	Per bag
	

	104. 
	Sowing of  Tamarind seed in polythene bags
	Per bag
	

	105. 
	Sowing of  Custard apple seed in polythene bags
	Per bag
	

	106. 
	Sowing of  Jamun seed in polythene bags
	Per bag
	

	107. 
	Sowing of  Karonda seeds in nursery beds
	Per Sq meter
	

	108. 
	Watering to nursery plants
	1000 nos
	

	109. 
	Removal of weeds in nursery bags
	500 nos
	

	110. 
	Arrangement of rootstock in rows
	1000 nos
	

	111. 
	Arrangement of successful grafts in rows as per variety
	500 nos
	

	112. 
	Spraying of pesticides & Insecticides in nursery
	1000 nos
	

	113. 
	Drenching of plant protection chemicals and nutrients in nursery
	500 nos
	

	114. 
	Removal of soil from un-germinated polythene bags
	500 nos
	

	115. 
	Removal of root stock sprouts from successful grafts
	500 nos
	

	116. 
	Erection and stitching of temporary shade nets
	 10 meters
	

	117. 
	General cleaning in and around poly house
	10 meters
	

	118. 
	General cleaning in and around  shade net
	10 meters
	

	119. 
	General cleaning in and around  buildings
	10 meters
	

	120. 
	General cleaning in and around farm pond
	10 meters
	

	121. 
	General cleaning in and around bunds 
	10 meters
	

	122. 
	Re filling of bags for root stock and grafts
	1000 nos
	

	123. 
	Roadside cleaning
	100 meters
	

	124. 
	Digging and Loading and transport  of Red earth 
	1 tractor load
	

	125. 
	Loading and transport  of FYM 
	1 tractor load
	

	126. 
	Loading of Root stock 
	1 tractor load
	

	127. 
	Mounding in Pomegranate
	Per plant
	

	128. 
	Bending of tamarind branches for approach grafting
	Per plant
	

	129. 
	Transport of Tamarind root stock from nursery to scion bank
	500 nos
	

	130. 
	Sowing, Harvesting, Threshing and Winnowing of brown top millets
	1 Acre
	

	131. 
	Sowing, Harvesting, Threshing and Winnowing of brown top, cowpea 
	1 Acre
	

	132. 
	Sowing, Harvesting, Threshing and Winnowing of brown top Horse gram
	1 Acre
	

	133. 
	Fronds removal and Hand pollination in date palm
	50 nos
	

	134. 
	Transport of weeds and diseased twigs and fruits for tractor load
	1 tractor load 
	

	135. 
	Persons accompanying tractor driver during tiller and irrigation assistance
	1 Acre
	

	136. 
	Irrigation extension and replacement of damaged pipe lines
	1 Acre
	

	137. 
	Clipping of tops in tamarind scion bank
	1 Acre
	

	138. 
	Drum stick harvesting
	Per plant
	

	139. 
	Basin preparation of mother plant for approach grafted plants and irrigation
	Per plant
	

	140. 
	Folidol dusting and raking of soil in custard apple 
	Per plant
	

	141. 
	Folidol dusting and raking of soil in ber
	Per plant
	

	142. 
	Dusting of Bleaching powder in Pomegranate plant basins
	Per plant
	

	143. 
	Collection of fruit samples and preparing them for quality analysis in Custard apple 
	Per plant
	

	144. 
	Collection of fruit samples and preparing them for quality analysis in  Tamarind 
	Per plant
	

	145. 
	Collection of fruit samples and preparing them for quality analysis in  Aonla 
	Per plant
	

	146. 
	Collection of fruit samples and preparing them for quality analysis in  Pomegranate
	Per plant
	

	147. 
	Collection of fruit samples and preparing them for quality analysis in  Jamun
	Per plant
	

	148. 
	Collection of fruit samples and preparing them for quality analysis in  Fig
	Per plant
	

	149. 
	Collection of fruit samples and preparing them for quality analysis in  Citrus
	Per plant
	

	150. 
	Scion procuring, softwood grafting, Capping to grafts and arrangement of grafts in rows as per variety in Custard apple.
	Per graft
	

	151. 
	Scion procuring, softwood grafting, Capping to grafts and arrangement of grafts in rows as per variety in Tamarind.
	Per graft
	

	152. 
	Scion procuring, softwood grafting, Capping to grafts and arrangement of grafts in rows as per variety in Jamun.
	Per graft
	

	153. 
	Harvesting of fruits seed extraction and processing in Karonda.
	Per Kg seed
	

	154. 
	Potting of seedlings of karonda in poly bags.
	Per plant
	

	155. 
	Potting of seedlings of Custard apple in poly bags.
	Per plant
	

	156. 
	Potting of seedlings of Tamarind in poly bags.
	Per plant
	

	157. 
	Procuring in mango scion sticks
	100 nos. of sticks
	

	158. 
	Shifting and re-arranging of planted poly bags to avoid  root penetration to the ground
	100 nos.
	

	159. 
	[bookmark: _GoBack]Opening of trench and laying and installation of pipe and closing of trench
	10 meters
	




· Income Tax @ 2% will be deducted on gross till amount from the each wages bill 
· EPF and ESI deductions should be mentioned clearly.
I/We agree to execute the contract in accordance with the provisions of the tender document 


Signature 	:
Name 		:
Designation 	:
Place	:							Address  	:
Date	:
D.D.No., date and amount and 
The name of the bank toward security deposit
Signature 	:
Name 		:
Designation 	:
Place	:							Address  	:
Date	:
Date of Uploading in University web site:
Down loading the tender document            
Closing date for receipt of tender                 :17-09-2024 (4.00 PM)
Opening of the tenders                                   :18-09-2024 (11.00 AM)

Address for correspondence (to send the tender documents):
Office of the Principal Scientist (Plant Path.) & Head,
Horticultural Research Station,
Anantapuramu - 515001.
Anantapuramu (Dist.), A.P.
Cont no. 7382633667
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